SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID : IR-29900-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 90.000 MOS
5 105-08523 RADIO SERVICE 90.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 108-01614 PARTNERING OVERHEAD LUMP LUMP
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 3.000 EACH
18 202-02240 PAVEMENT REMOVAL 33,036.000 SYS
19 202-09239 TRANSPORTATION OF SALVAGEABLE ITEMS 1.000 EACH
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23  202-82066 SIGN CIRCUITRY, CANTILEVERS, REMOVE 2.000 EACH
24 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 29.000 EACH
25 202-94116 LUMINAIRE, REMOVE 68.000 EACH
26 202-95579 SERVICE POINT, REMOVE 4.000 EACH
27 202-96022 CONCRETE FOUNDATION, REMOVE 2.000 EACH
28 202-96070 HIGH MAST TOWER, REMOVE 2.000 EACH
29 203-02000 EXCAVATION, COMMON 222,279.000 CYs
30 203-02070 BORROW 1,280.000 CYs
31 204-02290 SETTLEMENT PLATE 11.000 EACH
32 205-04931 SEDIMENT TRAP 7.000 EACH
33 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 333.000 TON
34 205-06933 TEMPORARY DITCH INLET PROTECTION 8.000 EACH
35 205-06934 TEMPORARY MULCHING 83.000 TON
36 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
37 205-06937 TEMPORARY SILT FENCE 13,829.000 LEFT
38 206-51215 EXCAVATION, X 103.000 CYs
39 206-51220 EXCAVATION, WET 624.000 CYs
40 206-51225 EXCAVATION, DRY 103.000 CYs
41 207-08262 SUBGRADE TREATMENT, TYPE I 179,654.000 SYS
42 207-08267 SUBGRADE TREATMENT, TYPE IIIA 7,565.000 SYS
43 211-02050 B BORROW 2,125.000 CYs
44 211-06467 AGGREGATE FOR END BENT BACKFILL 55.000 CYs
45 211-09264 STRUCTURE BACKFILL, TYPE 1 2,934.000 CYs
46 211-09266 STRUCTURE BACKFILL, TYPE 3 4,073.000 CYs
47 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 31.200 CYs
48 302-06464 SUBBASE FOR PCCP 3,297.000 CYs
49 302-07455 DENSE GRADED SUBBASE 85.300 CYs
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50 303-01180 COMPACTED AGGREGATE, NO. 53 14,111.000 TON
51 303-07449 COMPACTED AGGREGATE, NO. 73 78.000 TON
52 304-07489 HMA PATCHING, TYPE A 31.000 TON
53 304-07490 HMA PATCHING, TYPE B 3.600 TON
54 306-08036 MILLING, ASPHALT, 2 IN. 4,221.000 SYS
55 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,708.000 TON
56 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 3,931.000 TON
57 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 17,865.000 TON
58 402-07453 HMA FOR TEMPORARY PAVEMENT 1,999.000 TON
59 406-05520 ASPHALT FOR TACK COAT 190.000 TON
60 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
61 501-06323 QC/QA-PCCP, 12 IN. 93,296.000 SYS
62 501-06326 QC/QA-PCCP, 15 IN. 42,166.000 SYS
63 503-03489 RETROFITTED TIE BARS 909.000 EACH
64 503-05240 D-1 CONTRACTION JOINT 70,010.000 LFT
65 601-01522 GUARDRAIL TRANSITION TYPE TGB 5.000 EACH
66 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
67 601-05999 CURVED TERMINAL END 6.000 EACH
68 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 3.000 EACH
69 601-06238 IMPACT ATTENUATOR, R1, Wl, TL-3 6.000 EACH
70 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, Wl, TL-3 1.000 EACH
71 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3 1.000 EACH
72 601-07009 IMPACT ATTENUATOR, LS, W1, TL-1 1.000 EACH
73 601-07589 IMPACT ATTENUATOR SPARE PARTS PACKAGE, LS, Wl, TL-1 1.000 EACH
74 601-07589 IMPACT ATTENUATOR SPARE PARTS PACKAGE, LS, Wl, TL-1 1.000 EACH
75 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
76 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
77 601-09149 IMPACT ATTENUATOR, CR1, W1, TL-3 1.000 EACH
78 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
79 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 443.750 LFT
80 602-06729 BARRIER DELINEATOR 446.000 EACH
81 602-08472 CONCRETE BARRIER, 33 IN. 1,783.000 LFT
82 602-08603 CONCRETE BARRIER, 45 IN. 5,041.000 LFT
83 602-08606 CONCRETE BARRIER, 33 IN., MODIFIED 705.000 LFT
84 602-09465 BARRIER, CONCRETE, 45 IN., DOUBLE, 2,312.000 LFT
85 602-09466 BARRIER, CONCRETE, 54 IN., SINGLE 304.000 LFT
86 603-06040 FENCE, FARM FIELD, 47 IN. 11,480.000 LFT
87 605-06090 CURB, INTEGRAL, CONCRETE 969.000 LFT
88 605-06095 CURB, INTEGRAL, B, CONCRETE 120.000 LFT
89 605-06100 CURB, INTEGRAL, C, CONCRETE 3,359.000 LFT
90 605-06120 CURB, CONCRETE 53.000 LFT
91 605-06140 CURB AND GUTTER, CONCRETE 4,515.000 LFT
92 605-06150 CURB AND GUTTER, C, CONCRETE 3,242.000 LFT
93 605-06250 CENTER CURB, C, CONCRETE 915.000 SYS
94 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 43,928.000 LFT
95 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 556.200 SYS
96 610-07487 HMA FOR APPROACHES, TYPE B 821.000 TON
97 610-08446 PCCP FOR APPROACHES, 6 IN. 414.000 SYS

98 610-09108 PCCP FOR APPROACHES, 9 IN. 1,806.000 SYS
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99 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
100 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
101 615-06490 RIGHT OF WAY MARKER 82.000 EACH
102 615-06505 MONUMENT, B 11.000 EACH
103 615-06510 MONUMENT, C 10.000 EACH
104 615-06515 MONUMENT, D 61.000 EACH
105 616-02320 GEOTEXTILES 6,438.000 SYS
106 616-05688 RIPRAP, CLASS 1 3,514.000 TON
107 616-06405 RIPRAP, REVETMENT 1,396.000 TON
108 616-06406 RIPRAP, REVETMENT 100.000 SYS
109 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
110 621-02318 SEED MIXTURE, PRAIRIE GRASS 10.000 LBS
111 621-04258 SEED MIXTURE 10.000 LBS
112 621-06545 FERTILIZER 16.000 TON
113 621-06554 SEED MIXTURE, U 6,195.000 LBS
114 621-06557 SEED MIXTURE, T 3,098.000 LBS
115 621-06565 MULCHING MATERIAL 83.000 TON
116 621-06567 WATER 54.200 kGAL
117 621-06574 SODDING 15,069.500 SYS
118 628-09403 FIELD OFFICE, C 30.000 MOS
119 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 60.000 MOS
120 701-51195 PILE, STEEL H, HP 12" X 53" 4,047.000 LFT
121  701-91792 PILE TIP, STEEL H 122.000 EACH
122 702-51005 CONCRETE, A, SUBSTRUCTURE 376.000 CYs
123 702-51015 CONCRETE, B, FOOTINGS 139.600 CYs
124 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,118.000 LBS
125 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,905.000 EACH
126 703-51030 REINFORCING STEEL 46,364.000 LBS
127 703-51032 REINFORCING STEEL, EPOXY COATED 224,195.000 LBS
128 704-51002 CONCRETE, C, SUPERSTRUCTURE 563.500 CYs
129 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 2.000 EACH
130 706-06342 RAILING, PS-1 370.500 LFT
131 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
132 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 901.000 SYS
133 706-51020 CONCRETE, C, RAILING 208.200 CYs
134 707-05973 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 36 IN. 3,123.000 SET
135 709-07110 SEAL COAT, GRAFFITI RESISTANT 6,400.000 SET
136 709-51821 SURFACE SEAL LUMP LUMP
137 709-51821 SURFACE SEAL LUMP LUMP
138 709-51821 SURFACE SEAL LUMP LUMP
139 711-51038 STRUCTURAL STEEL LUMP LUMP
140 711-51038 STRUCTURAL STEEL LUMP LUMP
141 714-07892 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 3 FT. 170.000 LFT
142 715-04844 GRATED BOX END SECTION, RESET 4.000 EACH
143 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 295.000 LFT
144 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,405.000 LFT
145 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 48,262.000 LFT
146 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 5,216.000 LFT

147 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 66.000 LFT
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148 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 98.000 LFT
149 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 201.000 LFT
150 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 202.000 LFT
151 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,720.000 LFT
152 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 814.000 LFT
153 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,225.000 LFT
154 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,189.000 LFT
155 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,946.000 LFT
156 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 42.000 LFT
157 715-05248 PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT. 354.000 LFT
158 715-05407 PIPE, END BENT DRAIN, 6 IN. 180.000 LFT
159 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 144.000 LFT
160 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 11.000 LFT
161 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 90.000 LFT
162 715-06004 CONCRETE ANCHOR, 48 IN. 8.000 EACH
163 715-06337 PIPE EXTENSION, CIRCULAR, 48 IN. 183.000 LFT
164 715-07303 CONCRETE ANCHOR, MIN. AREA 16.7 SQ.FT. 4.000 EACH
165 715-46000 PIPE END SECTION, 12 IN. 21.000 EACH
166 715-46005 PIPE END SECTION, 15 IN. 25.000 EACH
167 715-46010 PIPE END SECTION, 18 IN. 3.000 EACH
168 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
169 715-46030 PIPE END SECTION, 30 IN. 5.000 EACH
170 715-46040 PIPE END SECTION, 36 IN. 6.000 EACH
171 715-91361 PIPE, PVC, 6 IN. 27.000 LFT
172 715-98974 GRATED BOX END SECTION, II, 6:1, 36 IN. 1.000 EACH
173 718-06528 OUTLET PROTECTOR, 1 60.000 EACH
174 718-06529 OUTLET PROTECTOR, 2 39.000 EACH
175 718-52610 AGGREGATE FOR UNDERDRAINS 3,820.000 CYs
176 718-99153 GEOTEXTILES FOR UNDERDRAIN 47,567.000 SYS
177 720-08559 BEST MANAGEMENT PRACITICES 1.000 EACH
178 720-08559 BEST MANAGEMENT PRACITICES 1.000 EACH
179 720-09079 INLET, HA5, MODIFIED 14.000 EACH
180 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
181 720-44296 CAP INLET 4.000 EACH
182 720-45030 INLET, E7 3.000 EACH
183 720-45035 INLET, F7 6.000 EACH
184 720-45041 INLET, HS5 8.000 EACH
185 720-45075 INLET, R13 4.000 EACH
186 720-45085 INLET, T14 1.000 EACH
187 720-45410 MANHOLE, C4 9.000 EACH
188 720-90129 MANHOLE, J2 1.000 EACH
189 720-90349 MANHOLE, C8 7.000 EACH
190 720-90984 MANHOLE, C2 1.000 EACH
191 720-95422 MANHOLE, J4 10.000 EACH
192 720-98174 INLET, B15 29.000 EACH
193 720-98555 INLET, C15 23.000 EACH
194 724-51890 STRUCTURAL EXPANSION JOINT, BS11 126.200 LFT
195 731-93945 FACE PANELS, CONCRETE 8,719.000 SFT

196 731-93946 WALL ERECTION 8,719.000 SET
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197 731-93947 LEVELING PAD, CONCRETE 722.000 LET
198 732-07653 COARSE AGGREGATE, NO. 8 337.000 TON
199 732-08419 MODULAR BLOCK WALL 32.000 SYS
200 732-08421 MODULAR BLOCK WALL ERECTION 32.000 SYS
201 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
202 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 18.000 EACH
203 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 16.000 EACH
204 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
205 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 134,907.000 LET
206 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 347.000 LET
207 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
208 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
209 801-06775 MAINTAINING TRAFFIC LUMP LUMP
210 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 5.000 EACH
211 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
212 801-07119 BARRICADE, III-B 504.000 LEFT
213 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 443.000 LEFT
214 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 10,018.000 LFT
215 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,454.000 LET
216 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 483.000 LEFT
217 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 807.000 LEFT
218 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 44.000 LET
219 802-07057 SIGN, PANEL, WITH LEGEND 2,564.000 SFT
220 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 20.000 EACH
221 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 8.000 EACH
222 802-08276 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 12.000 EACH
223 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 12.000 EACH
224 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 283.500 SET
225 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 534.000 SET
226 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 235.000 SET
227 802-76095 STRUCTURAL STEEL, BREAKAWAY 12,102.000 LBS
228 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 25.000 EACH
229 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 12.000 EACH
230 805-01842 HANDHOLE, SIGNAL 29.000 EACH
231 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
232 805-02373 INTERCONNECT CABLE, FIBER OPTIC 2,453.000 LEFT
233 805-04956 PANEL FOR FIBER OPTICS 3.000 EACH
234 805-05582 FIBER OPTIC TERMINATION 4.000 EACH
235 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 9,051.000 LFT
236 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
237 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
238 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 18.000 EACH
239 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 7.000 EACH
240 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 3.000 EACH
241 805-78415 SPAN, CATENARY, AND TETHER 11.000 EACH
242 805-78420 DISCONNECT HANGER 12.000 EACH
243 805-78445 SIGNAL SERVICE 3.000 EACH
244 805-78467 SIGNAL CABLE, 3C 8GA. 145.000 LFT

245 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 9,532.000 LFT
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246 805-78485 SIGNAL CABLE, 5C 14GA. 1,162.000 LFT
247 805-78490 SIGNAL CABLE, 7C 14GA. 2,124.000 LET
248 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 12,406.000 LEFT
249 805-78785 SIGNAL DETECTOR HOUSING 31.000 EACH
250 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,326.000 LET
251 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
252 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 12.000 EACH
253 805-86900 JUNCTION BOX 10.000 EACH
254 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
255 805-97237 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 1,590.000 LFT
256  805-97237 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 2,649.000 LFT
257 807-01603 SERVICE POINT, TYPE II 4.000 EACH
258 807-02191 HANDHOLE, LIGHTING 4.000 EACH
259 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 38.000 EACH
260 807-03051 LIGHT CABLE, 1C 10GA. 7,966.000 LFT
261 807-03971 CONDUIT, PVC, 2.50 IN., SCHEDULE 40, FOR ELECTRIC 250.000 LEFT
262 807-04654 LIGHT POLE 10.000 EACH
263 807-04654 LIGHT POLE 1.000 EACH
264 807-04654 LIGHT POLE 6.000 EACH
265 807-04654 LIGHT POLE 2.000 EACH
266 807-04922 LIGHT STANDARD FOUNDATION 10.000 EACH
267 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 16,108.000 LFT
268 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 1.000 EACH
269 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 1.000 EACH
270 807-82440 LIGHT POLE, HIGH MAST, 130 FT. E.M.H. 1.000 EACH
271 807-82480 LIGHT POLE, HIGH MAST, 135 FT. E.M.H. 4.000 EACH
272 807-84756 LIGHT POLE, 40 FT. E.M.H., 12.0 FT. MAST ARM, TRANSFORMER 2.000 EACH
273 807-84800 LIGHT POLE, 42 FT. E.M.H., 8.0 FT. MAST ARM, TRANSFORMER 4.000 EACH
274 807-84804 LIGHT POLE, 42 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 4.000 EACH
275 807-84808 LIGHT POLE, 42 FT. E.M.H., 12.0 FT. MAST ARM, TRANSFORMER 2.000 EACH
276 807-84814 LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 5.000 EACH
277 807-84852 LIGHT POLE, 44 FT. E.M.H., 8.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
278 807-84856 LIGHT POLE, 44 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
279 807-84860 LIGHT POLE, 44 FT. E.M.H., 12.0 FT. MAST ARM, TRANSFORMER 3.000 EACH
280 807-84866 LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 15.000 EACH
281 807-84904 LIGHT POLE, 46 FT. E.M.H., 8.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
282 807-84908 LIGHT POLE, 46 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 1.000 EACH
283 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 68.000 EACH
284 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 38.000 EACH
285 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 5.000 EACH
286 807-86830 CONCRETE FOUNDATION WITH GROUNDING, 4 FT. DIAMETER X 20 FT. 5.000 EACH
287 807-86910 CONNECTOR KIT, UNFUSED 70.000 EACH
288 807-86915 CONNECTOR KIT, FUSED 72.000 EACH
289 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 162.000 EACH
290 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
291 807-86930 INSULATION LINK, NONWATERPROOFED 122.000 EACH
292 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
293 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 67.000 EACH

294 807-86955 CABLE DUCT MARKER 10.000 EACH
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295 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 9,119.000 LET
296 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 47,617.000 LET
297 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 35,573.000 LET
298 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 9,572.000 LEFT
299 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 1,546.000 LET
300 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 757.000 LET
301 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,083.000 LET
302 808-06716 LINE, REMOVE 25,000.000 LEFT
303 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 503.000 LFT
304 808-09038 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, 347.000 LET
305 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 326.000 LET
306 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 23.000 EACH
307 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 18.000 EACH
308 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,734.000 LET
309 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 365.000 LFT
310 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 436.000 LEFT
311 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 18.000 EACH
312 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 11.000 EACH
313 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,157.000 EACH
314 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,329.000 LEFT

315 808-98000 LINE, EPOXY, SOLID, YELLOW, 8 IN. 1,681.000 LFT



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 140 CONTRACT ID : IR-30579-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NOISE ABATEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 32.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 3,900.000 LEFT
12 203-02000 EXCAVATION, COMMON 340.000 CYs
13 205-03371 SEDIMENT, REMOVE 50.000 CYs
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 54.000 TON
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 1,955.000 LFT
16 205-06933 TEMPORARY DITCH INLET PROTECTION 16.000 EACH
17 205-06937 TEMPORARY SILT FENCE 3,787.000 LFT
18 303-02051 STONE, NO 2 100.000 TON
19 303-05738 AGGREGATE, 5 1,708.000 TON
20 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 1,162.250 LEFT
21 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 1.000 EACH
22 601-06035 GUARDRAIL, RESET 1,031.250 LFT
23 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,368.750 LFT
26 603-06045 FENCE, CHAIN LINK, 48 IN. 198.000 LFT
27 615-06490 RIGHT OF WAY MARKER 26.000 EACH
28 616-02320 GEOTEXTILES 30.000 SYS
29 620-08426 SOUND BARRIER DESIGN AND LAYOUT LUMP LUMP
30 620-08427 SOUND BARRIER ERECTION 66,815.000 SET
31 620-08428 SOUND BARRIER PANELS 66,815.000 SET
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
33 621-06545 FERTILIZER 3.800 TON
34 621-06554 SEED MIXTURE, U 800.000 LBS
35 621-06565 MULCHING MATERIAL 19.000 TON
36 621-07044 SEED MIXTURE, T, SPRING MIX 640.000 LBS
37 628-09402 FIELD OFFICE, B 16.000 MOS
38 702-06850 SOUND BARRIER 120.000 EACH
39 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
41 801-03621 TEMPORARY ILLUMINATION LUMP LUMP
42 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 802-01749 SIGN BRACKET, WALL MOUNTED 36.000 EACH
45 802-01750 SIGN ATTACHMENT, FLUSH MOUNTED 28.000 EACH
46  802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.000 SET
47 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 270.000 SET
48 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 162.000 SFT
49 802-76055 SIGN POST, A 180.000 LEFT
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CALL ORDER : 140 CONTRACT ID : IR-30579-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NOISE ABATEMENT

50 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,000.000 LET
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CALL ORDER : 180 CONTRACT ID : R -28757-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE AND PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 104.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 108-01614 PARTNERING OVERHEAD LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
15 202-02240 PAVEMENT REMOVAL 12,371.000 SYS
16 202-02241 GUARDRAIL, REMOVE 311.000 LEFT
17 202-02271 HEADWALL, REMOVE 2.000 EACH
18 202-02278 CURB, CONCRETE, REMOVE 1,735.000 LFT
19 202-03875 CONCRETE STEPS, REMOVE 10.000 EACH
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
21 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
22 202-52710 SIDEWALK, CONCRETE, REMOVE 3,438.000 SYS
23 202-74025 FENCE, REMOVE 85.000 LFT
24 202-90747 RETAINING WALL, REMOVE 280.000 LEFT
25 202-91351 TRACK, REMOVE 500.000 LEFT
26 202-91385 INLET, REMOVE 14.000 EACH
27 202-96133 PIPE, REMOVE 740.000 LFT
28 203-02000 EXCAVATION, COMMON 8,539.000 CYs
29 205-03371 SEDIMENT, REMOVE 200.000 CYs
30 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
31 205-06936 TEMPORARY SEDIMENT TRAP 95.000 TON
32 205-06937 TEMPORARY SILT FENCE 9,635.000 LEFT
33 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,210.000 SYS
34 207-08268 SUBGRADE TREATMENT, TYPE IV 19,371.000 SYS
35 211-09264 STRUCTURE BACKFILL, TYPE 1 4,153.000 CYs
36 211-09265 STRUCTURE BACKFILL, TYPE 2 428.000 CYs
37 211-09268 STRUCTURE BACKFILL, TYPE 5 87.000 CYs
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,369.000 TON
39 303-02051 STONE, NO 2 100.000 TON
40 303-02172 TEMPORARY AGGREGATE 250.000 TON
41 306-08043 MILLING, TRANSITION 914.000 SYS
42 401-06264 PROFILOGRAPH, HMA LUMP LUMP
43 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,506.000 TON
44 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,732.000 TON
45 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 5,203.000 TON
46 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,057.000 TON
47 402-07432 HMA SURFACE, TYPE A 297.000 TON
48 402-07440 HMA BASE, TYPE A 895.000 TON
49 406-05520 ASPHALT FOR TACK COAT 14.500 TON
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CALL ORDER : 180 CONTRACT ID : R -28757-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE AND PAVEMENT REPLACEMENT
50 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
51 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
52 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 337.500 LFT
53 604-07897 CURB RAMP, CONCRETE, C 88.000 SYS
54 604-07900 CURB RAMP, CONCRETE, F 26.000 SYS
55 604-07901 CURB RAMP, CONCRETE, G 78.000 SYS
56 604-07903 CURB RAMP, CONCRETE, K 18.000 SYS
57 604-44251 STEPS, CONCRETE 4.200 CYs
58 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,798.000 SYS
59 605-06120 CURB, CONCRETE 652.000 LFT
60 605-06125 CURB, CONCRETE, MODIFIED 1,110.000 LFT
61 605-06140 CURB AND GUTTER, CONCRETE 3,141.000 LFT
62 610-07486 HMA FOR APPROACHES, TYPE A 27.000 TON
63 610-07712 PCCP FOR APPROACHES, 6 IN. 1,395.000 SYS
64 615-06490 RIGHT OF WAY MARKER 85.000 EACH
65 615-06505 MONUMENT, B 12.000 EACH
66 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
67 615-06530 POST, BENCHMARK 1.000 EACH
68 616-02320 GEOTEXTILES 325.000 SYS
69 616-05689 RIPRAP, CLASS 2 311.000 TON
70 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
71 621-06545 FERTILIZER 1.300 TON
72 621-06553 SEED MIXTURE, R 179.000 LBS
73 621-06557 SEED MIXTURE, T 314.000 LBS
74 621-06565 MULCHING MATERIAL 3.100 TON
75 621-06567 WATER 18.200 kGAL
76  621-06575 SODDING, NURSERY 5,042.000 SYS
77 628-09403 FIELD OFFICE, C 26.000 MOS
78 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 52.000 MOS
79 702-51863 FIELD DRILLED HOLE IN CONCRETE 200.000 EACH
80 702-90915 CONCRETE, A 11.300 CYs
81 702-93722 CONCRETE, C 8.000 CYs
82 703-51030 REINFORCING STEEL 2,857.000 LBS
83 706-01268 HANDRAIL, ALUMINUM 6.000 LFT
84 714-06660 WINGWALL 34.000 SYS
85 714-07773 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 3 FT. 82.000 LFT
86 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 290.000 LFT
87 714-26723 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 10 FT. 69.200 LFT
88 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 791.000 LFT
89 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,634.000 LFT
90 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 245.000 LFT
91 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,672.000 LFT
92 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 302.000 LFT
93 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 378.000 LFT
94 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 618.000 LFT
95 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 319.000 LFT
96 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 10.000 LFT
97 715-06051 PIPE EXTENSION, CIRCULAR, 8 IN. 10.000 LFT

98 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 102.000 TON
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CALL ORDER : 180 CONTRACT ID : R -28757-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE AND PAVEMENT REPLACEMENT
99 715-26732 GRATED BOX END SECTION, II, 4:1, 36 IN. 1.000 EACH
100 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
101 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
102 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,879.000 LFT
103 718-52610 AGGREGATE FOR UNDERDRAINS 409.000 CYs
104 718-99153 GEOTEXTILES FOR UNDERDRAIN 5,801.000 SYS
105 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
106 720-45015 INLET, A8 6.000 EACH
107 720-45045 INLET, J10 2.000 EACH
108 720-45070 INLET, P12A 1.000 EACH
109 720-45115 INLET, A8, MODIFIED 2.000 EACH
110 720-45215 CATCH BASIN, A8 5.000 EACH
111  720-45235 CATCH BASIN, E7 1.000 EACH
112 720-45240 CATCH BASIN, J10 10.000 EACH
113 720-45250 CATCH BASIN, K10 19.000 EACH
114 720-45251 CATCH BASIN, K10, MODIFIED 5.000 EACH
115 720-45260 PIPE CATCH BASIN, 12 IN. 3.000 EACH
116 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
117 720-45410 MANHOLE, C4 9.000 EACH
118 720-45415 MANHOLE, D4 7.000 EACH
119 720-98174 INLET, B15 7.000 EACH
120 720-98555 INLET, C15 1.000 EACH
121 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
122 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
123 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
124 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
125 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
126 801-07118 BARRICADE, III-A 288.000 LFT
127 801-07119 BARRICADE, III-B 96.000 LFT
128 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 469.500 LFT
129 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 12.000 EACH
130 802-07060 SIGN, SHEET, RELOCATE 34.000 EACH
131 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 16.000 SET
132 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 39.000 SFT
133 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
134 805-01842 HANDHOLE, SIGNAL 5.000 EACH
135 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
136 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
137 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
138 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 306.000 LFT
139 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
141 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
142 805-78420 DISCONNECT HANGER 4.000 EACH
143 805-78445 SIGNAL SERVICE 1.000 EACH
144 805-78467 SIGNAL CABLE, 3C 8GA. 70.000 LFT
145 805-78485 SIGNAL CABLE, 5C 14GA. 832.000 LFT
146 805-78490 SIGNAL CABLE, 7C 14GA. 1,147.000 LET

147 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,010.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -28757-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE AND PAVEMENT REPLACEMENT
148 805-78746 PREFORMED LOOP DETECTORS 591.000 LFT
149 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
150 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
151 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
152 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 4.000 EACH
153 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 2,800.000 LFT
154 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,069.000 LEFT
155 808-75056 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 70.000 LET
156 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,199.000 LET
157 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,870.000 LFT
158 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 70.000 LEFT
159 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 352.000 LET
160 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 29.000 EACH

161 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 29.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -28784-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08523 RADIO SERVICE 6.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 88.000 LFT
15 202-02260 TREE, 30 IN., REMOVE 1.000 EACH
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-93898 TREE, 12 IN., REMOVE 2.000 EACH
19 203-02000 EXCAVATION, COMMON 496.000 CYs
20 203-02070 BORROW 2,380.000 CYs
21 203-51223 EXCAVATION, WATERWAY 34.000 CYs
22 205-06932 TEMPORARY CHECK DAM, STRAW BALES 200.000 LFT
23 205-06937 TEMPORARY SILT FENCE 120.000 LFT
24 211-09264 STRUCTURE BACKFILL, TYPE 1 395.000 CYs
25 303-01180 COMPACTED AGGREGATE, NO. 53 121.900 TON
26 303-60012 AGGREGATE, 2 468.000 TON
27 306-08042 MILLING, SCARIFICATION/PROFILE 2,360.000 SYS
28 306-08043 MILLING, TRANSITION 1,200.000 SYS
29 402-07433 HMA SURFACE, TYPE B 310.000 TON
30 406-05520 ASPHALT FOR TACK COAT 1.000 TON
31 610-07487 HMA FOR APPROACHES, TYPE B 22.100 TON
32 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
33 615-06490 RIGHT OF WAY MARKER 26.000 EACH
34 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
35 616-02320 GEOTEXTILES 966.000 SYS
36 616-05688 RIPRAP, CLASS 1 48.000 TON
37 616-06405 RIPRAP, REVETMENT 66.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06559 MULCHED SEEDING, R 4,700.000 SYS
40 621-06570 TOP SOIL 255.000 CYs
41 621-06575 SODDING, NURSERY 1,210.000 SYS
42 628-09402 FIELD OFFICE, B 6.000 MOS
43 714-08514 WINGWALL 375.800 SFT
44 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 75.200 LFT
45  714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 76.000 LFT
46 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 87.300 TON
47 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 110.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -28784-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 90.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 192.000 LEFT
54 801-07119 BARRICADE, III-B 192.000 LFT
55 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 8.000 EACH
56 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 400.000 LET
57 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,130.000 LET
58 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 10,000.000 LFT
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -28874-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 200.000 SYS
9 202-02241 GUARDRAIL, REMOVE 300.000 LFT
10 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
11 202-96133 PIPE, REMOVE 465.000 LET
12 203-02000 EXCAVATION, COMMON 1,585.000 CYs
13 203-02070 BORROW 10.000 CYs
14 205-03371 SEDIMENT, REMOVE 71.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
16 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 102.000 TON
18 205-06937 TEMPORARY SILT FENCE 500.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 2,402.000 SYS
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,206.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 3.900 CYs
22 211-09268 STRUCTURE BACKFILL, TYPE 5 441.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,522.000 TON
24 303-07662 STONE 100.000 TON
25 306-08036 MILLING, ASPHALT, 2 IN. 1,895.000 SYS
26 306-08043 MILLING, TRANSITION 800.000 SYS
27 402-07432 HMA SURFACE, TYPE A 123.000 TON
28 402-07434 HMA SURFACE, TYPE C 237.000 TON
29 402-07439 HMA INTERMEDIATE, TYPE C 344.000 TON
30 402-07440 HMA BASE, TYPE A 340.000 TON
31 402-07442 HMA BASE, TYPE C 89.000 TON
32 402-07453 HMA FOR TEMPORARY PAVEMENT 693.000 TON
33 406-05520 ASPHALT FOR TACK COAT 3.230 TON
34 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
35 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
36 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 575.000 LFT
37 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 3.000 EACH
40 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 537.500 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 32.000 TON
42 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
43 615-06490 RIGHT OF WAY MARKER 8.000 EACH
44 615-06505 MONUMENT, B 2.000 EACH
45 616-02320 GEOTEXTILES 609.000 SYS
46 616-05688 RIPRAP, CLASS 1 503.000 TON
47 616-06405 RIPRAP, REVETMENT 31.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
49 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 2,084.000 SYS
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CALL ORDER : 200 CONTRACT ID : R -28874-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06559 MULCHED SEEDING, R 2,084.000 SYS
51 621-06567 WATER 14.300 kGAL
52 621-06574 SODDING 286.000 SYS
53 621-06575 SODDING, NURSERY 3,282.000 SYS
54 628-09402 FIELD OFFICE, B 12.000 MOS
55 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
56 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 50.000 LFT
58 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 50.000 LFT
59 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 50.000 LFT
60 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 50.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LFT
62 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 26.000 LFT
63 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
64 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
65 723-07020 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 120 IN. 55.000 LFT
66 723-08608 WINGWALL 766.000 SET
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,776.000 LFT
70 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
72 801-06650 TEMPORARY RAISED PAVEMENT MARKER, 2 37.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 1.000 EACH
75 801-07118 BARRICADE, III-A 96.000 LFT
76 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 10.000 LFT
77 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 270.000 LFT
78 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,140.000 LFT
79 808-06716 LINE, REMOVE 140.000 LFT
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 14.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -28978-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
15 202-02240 PAVEMENT REMOVAL 27.000 SYS
16 202-02279 CURB AND GUTTER, REMOVE 4,362.000 LEFT
17 202-04089 SIGN, SHEET, REMOVE 2.000 EACH
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-52710 SIDEWALK, CONCRETE, REMOVE 363.000 SYS
20 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
21 203-02000 EXCAVATION, COMMON 4,631.000 CYs
22 205-06934 TEMPORARY MULCHING 1.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,374.000 LFT
24 206-51215 EXCAVATION, X 18.300 CYs
25 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 50.000 CYs
26 207-08263 SUBGRADE TREATMENT, TYPE IA 13,506.000 SYS
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,358.000 SYS
28 210-07265 ANIMAL GUARD 2.000 EACH
29 211-09264 STRUCTURE BACKFILL, TYPE 1 2,058.000 CYs
30 211-09267 STRUCTURE BACKFILL, TYPE 4 17.600 CYs
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 95.000 TON
32 302-07455 DENSE GRADED SUBBASE 38.200 CYs
33 304-07491 HMA PATCHING, TYPE C 190.000 TON
34 304-07491 HMA PATCHING, TYPE C 120.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN. 23,203.000 SYS
36 306-08432 MILLING, APPROACH 2,600.000 SYS
37 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,798.000 TON
38 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,399.000 TON
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,507.000 TON
40 402-07451 HMA WEDGE AND LEVEL, TYPE B 2.000 TON
41 402-07453 HMA FOR TEMPORARY PAVEMENT 1,094.000 TON
42 406-05520 ASPHALT FOR TACK COAT 13.000 TON
43 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
44 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 1.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
47 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 12.500 LFT
48 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
49 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
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CALL ORDER : 210 CONTRACT ID : R -28978-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING
50 604-07903 CURB RAMP, CONCRETE, K 19.000 SYS
51 604-44251 STEPS, CONCRETE 2.000 CYs
52 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,406.000 SYS
53 605-06120 CURB, CONCRETE 19.000 LFT
54 605-06140 CURB AND GUTTER, CONCRETE 5,176.000 LFT
55 610-07487 HMA FOR APPROACHES, TYPE B 887.000 TON
56 610-08446 PCCP FOR APPROACHES, 6 IN. 105.000 SYS
57 610-08516 PCCP FOR APPROACHES, 12 IN. 234.800 SYS
58 610-09108 PCCP FOR APPROACHES, 9 IN. 1,061.000 SYS
59 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
60 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
61 611-06498 MAILBOX ASSEMBLY, DOUBLE 3.000 EACH
62 615-06505 MONUMENT, B 6.000 EACH
63 616-02320 GEOTEXTILES 176.000 SYS
64 616-06405 RIPRAP, REVETMENT 112.000 TON
65 616-51366 SLOPEWALL, CONCRETE, 5 IN. 324.000 SYS
66 621-06545 FERTILIZER 1.000 TON
67 621-06557 SEED MIXTURE, T 57.000 LBS
68 621-06575 SODDING, NURSERY 3,674.000 SYS
69 628-09402 FIELD OFFICE, B 10.000 MOS
70 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
71 701-51190 PILE, STEEL H, HP 10" X 42" 150.000 LFT
72 701-91792 PILE TIP, STEEL H 10.000 EACH
73 701-92043 CORED HOLE IN ROCK, 18 IN. 20.000 LFT
74 702-51005 CONCRETE, A, SUBSTRUCTURE 16.200 CYs
75 702-51015 CONCRETE, B, FOOTINGS 4.000 CYs
76 702-90915 CONCRETE, A 6.700 CYs
77 703-06028 REINFORCING BARS 624.000 LBS
78 703-51030 REINFORCING STEEL 1,664.000 LBS
79 703-51032 REINFORCING STEEL, EPOXY COATED 55,598.000 LBS
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 203.900 CYs
81 706-06342 RAILING, PS-1 157.300 LFT
82 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
83 706-51020 CONCRETE, C, RAILING 8.600 CYs
84 709-51821 SURFACE SEAL LUMP LUMP
85 714-04802 CONCRETE MODULAR BLOCK WALL 1,101.000 SYS
86 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,381.000 LFT
87 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 502.000 LFT
88 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 289.000 LFT
89 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 261.000 LFT
90 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 155.000 LFT
91 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 345.000 LFT
92 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 164.000 LFT
93 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 100.000 LFT
94 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 29.000 LFT
95 715-09064 VIDEO INSPECTION FOR PIPE 3,226.000 LFT
96 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
97 720-09487 CASTING, 8, ADJUST TO GRADE 1.000 EACH

98 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -28978-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING
99 720-45410 MANHOLE, C4 15.000 EACH
100 720-45416 MANHOLE, E4 1.000 EACH
101 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 15.000 LET
102 720-45615 STRUCTURE, INLET, RECONSTRUCT 5.000 LEFT
103 720-90349 MANHOLE, C8 2.000 EACH
104 720-93409 INLET, B15, MODIFIED 10.000 EACH
105 720-96129 CASTING, 4, ADJUST TO GRADE 7.000 EACH
106 720-98174 INLET, B15 26.000 EACH
107 720-98555 INLET, C15 2.000 EACH
108 720-98625 MANHOLE, C4, DROP 6.000 EACH
109 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 30.000 EACH
110 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 20.000 EACH
111 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
112 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
114 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 31,956.000 LEFT
115 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,000.000 LEFT
116 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 21.000 EACH
117 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 316.000 LFT
118 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 225.000 LEFT
119 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
120 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
121 801-06775 MAINTAINING TRAFFIC LUMP LUMP
122 801-07118 BARRICADE, III-A 456.000 LEFT
123 801-92448 CONSTRUCTION SIGNS, MOBILE 500.000 DAY
124 801-94295 SIGNAL HEAD, RELOCATE 7.000 EACH
125 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 583.000 LFT
126 802-07060 SIGN, SHEET, RELOCATE 31.000 EACH
127 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 108.250 SET
128 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 9.000 SET
129 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 1.000 EACH
130 805-01842 HANDHOLE, SIGNAL 2.000 EACH
131 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 250.000 LEFT
132 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,284.000 LFT
133 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 3.000 EACH
134 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1.000 EACH
135 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
136 805-78420 DISCONNECT HANGER 2.000 EACH
137 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,000.000 LFT
138 805-78485 SIGNAL CABLE, 5C 14GA. 108.000 LFT
139 805-78490 SIGNAL CABLE, 7C 14GA. 520.000 LEFT
140 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 683.000 LEFT
141 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
142 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,198.000 LFT
143 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 1.000 EACH
144 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 222.000 LEFT
145 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 56.000 LFT
146 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 855.000 LFT

147 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,041.000 LEFT
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING
148 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 498.000 LFT
149 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,187.000 LET
150 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,851.000 LEFT
151 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 333.000 LET
152 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 37.000 EACH
153 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 130.000 EACH

154 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 230.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -28979-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02241 GUARDRAIL, REMOVE 196.000 m
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 112.000 EACH
17 202-96133 PIPE, REMOVE 130.800 m
18 202-99187 FENCE, FARM FIELD, REMOVE 387.000 m
19 203-02000 EXCAVATION, COMMON 20,443.000 m3
20 203-02020 EXCAVATION, UNCLASSIFIED 145.400 m3
21 203-02070 BORROW 100.000 m3
22 203-51223 EXCAVATION, WATERWAY 971.000 m3
23  205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 604.000 Mg
24 205-06937 TEMPORARY SILT FENCE 430.000 m
25 207-08263 SUBGRADE TREATMENT, TYPE IA 28,201.000 m2
26 207-08267 SUBGRADE TREATMENT, TYPE IIIA 988.000 m2
27 211-09264 STRUCTURE BACKFILL, TYPE 1 470.000 m3
28 211-09265 STRUCTURE BACKFILL, TYPE 2 2,133.000 m3
29 211-09268 STRUCTURE BACKFILL, TYPE 5 176.000 m3
30 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 109.500 m3
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,382.000 Mg
32 302-07455 DENSE GRADED SUBBASE 34.000 m3
33 304-07494 WIDENING WITH HMA, TYPE C 2,214.000 Mg
34 306-08036 MILLING, ASPHALT, 50 mm 3,990.000 m2
35 306-08043 MILLING, TRANSITION 300.000 m2
36 401-06264 PROFILOGRAPH, HMA LUMP LUMP
37 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,120.000 Mg
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 185.000 Mg
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,406.000 Mg
40 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 308.000 Mg
41 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 10,245.000 Mg
42 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 3,350.000 Mg
43 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 985.000 Mg
44 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 5,928.000 Mg
45 406-05520 ASPHALT FOR TACK COAT 33.200 Mg
46 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
47 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 5.000 EACH
48 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
49 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 12.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-94689 GUARDRAIL END TREATMENT, OS 19.000 EACH
51 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 887.730 m
52 602-06729 BARRIER DELINEATOR 6.000 EACH
53 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 228.000 m2
54 610-07487 HMA FOR APPROACHES, TYPE B 288.000 Mg
55 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
56 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
57 615-06490 RIGHT OF WAY MARKER 89.000 EACH
58 615-06505 MONUMENT, B 25.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
60 616-02320 GEOTEXTILES 4,190.000 m2
61 616-06405 RIPRAP, REVETMENT 1,544.000 Mg
62 621-06545 FERTILIZER 5.800 Mg
63 621-06553 SEED MIXTURE, R 1,224.000 kg
64 621-06565 MULCHING MATERIAL 29.000 Mg
65 621-06575 SODDING, NURSERY 3,741.000 m2
66 628-09402 FIELD OFFICE, B 12.000 MOS
67 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 36.000 MOS
68 701-51195 PILE, STEEL H, HP 310mm X 1346mm 316.000 m
69 701-91792 PILE TIP, STEEL H 28.000 EACH
70 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 310 X 79 55.000 m
71 702-04433 FLOOR DRAIN, PVC, 150 mm 26.000 EACH
72 702-92857 CONCRETE, C, SUBSTRUCTURE 19.500 m3
73  703-51032 REINFORCING STEEL, EPOXY COATED 28,307.000 kg
74 704-51002 CONCRETE, C, SUPERSTRUCTURE 157.200 m3
75 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
76 706-51020 CONCRETE, C, RAILING 11.000 m3
77 709-51821 SURFACE SEAL LUMP LUMP
78 714-02544 WINGWALL, PRECAST CONCRETE 38.400 EACH
79  714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 23.500 m
80 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 52.000 m
81 714-07773 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm X 900 mm 22.000 m
82 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 25.000 EACH
83 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 77.500 m
84 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 375.000 m
85 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 25.500 m
86 715-07071 SAFETY METAL END SECTION, 4:1, 750 mm 1.000 EACH
87 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 16.700 Mg
88 715-26732 GRATED BOX END SECTION, II, 4:1, 900 mm 8.000 EACH
89 715-46005 PIPE END SECTION, 375 mm 25.000 EACH
90 715-46030 PIPE END SECTION, 750 mm 1.000 EACH
91 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
92 723-06927 STRUCTURE, PRECAST THREE-SIDED, 42.500 m
93 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
94 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
95 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07118 BARRICADE, III-A 131.760 m

98 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 178.000 m
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 50.000 m
100 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
101 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 6.000 m2
102 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.000 m2
103 802-76055 SIGN POST, A 13.000 m
104 802-99058 SHEET SIGN, INSTALL 100.000 EACH
105 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 55.000 m
106 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 10,333.000 m
107 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,907.000 m
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,382.000 m

109 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 220.000 EACH
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CALL ORDER : 230 CONTRACT ID : R -29018-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
14 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
15 202-02637 PIPE, ABANDON AND GROUT FILL 197.000 LFT
16 202-04089 SIGN, SHEET, REMOVE 13.000 EACH
17 203-02000 EXCAVATION, COMMON 980.000 CYs
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 TON
19 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
20 205-06937 TEMPORARY SILT FENCE 2,715.000 LFT
21 207-08266 SUBGRADE TREATMENT, TYPE III 311.000 SYS
22 207-08268 SUBGRADE TREATMENT, TYPE IV 1,898.000 SYS
23 211-09264 STRUCTURE BACKFILL, TYPE 1 786.000 CYs
24 211-09265 STRUCTURE BACKFILL, TYPE 2 20.500 CYs
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 214.000 TON
26 303-01180 COMPACTED AGGREGATE, NO. 53 180.000 TON
27 304-07492 WIDENING WITH HMA, TYPE A 335.000 TON
28 306-08036 MILLING, ASPHALT, 2 IN. 4,200.000 SYS
29 306-08042 MILLING, SCARIFICATION/PROFILE 680.000 SYS
30 306-08043 MILLING, TRANSITION 1,010.000 SYS
31 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 504.000 TON
32 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 650.000 TON
33 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 593.000 TON
34 406-05520 ASPHALT FOR TACK COAT 3.330 TON
35 604-06070 SIDEWALK, CONCRETE 500.000 SYS
36 604-07896 CURB RAMP, CONCRETE, B 52.000 SYS
37 604-07902 CURB RAMP, CONCRETE, H 1.500 SYS
38 605-06125 CURB, CONCRETE, MODIFIED 95.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 1,460.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 82.000 TON
41 610-09108 PCCP FOR APPROACHES, 9 IN. 311.000 SYS
42  615-06490 RIGHT OF WAY MARKER 39.000 EACH
43 615-06500 MONUMENT, A 6.000 EACH
44 616-02320 GEOTEXTILES 293.000 SYS
45 616-06405 RIPRAP, REVETMENT 238.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06545 FERTILIZER 0.110 TON
48 621-06557 SEED MIXTURE, T 85.420 LBS
49 621-06565 MULCHING MATERIAL 2.140 TON



SCHEDULE OF PAY ITEMS PAGE 26

CALL ORDER : 230 CONTRACT ID : R -29018-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 621-06570 TOP SOIL 379.000 CYs
51 621-06574 SODDING 179.000 SYS
52 621-06575 SODDING, NURSERY 2,726.000 SYS
53 628-09402 FIELD OFFICE, B 9.000 MOS
54 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
55 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT. 69.000 LFT
56 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 1.000 EACH
57 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 69.000 LEFT
58 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 117.000 LET
59 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 445.000 LFT
60 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 895.000 LET
61 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 45.000 LEFT
62 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 136.000 TON
63 715-93910 WATER SERVICE LINE, ADJUST 1.000 EACH
64 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
65 720-45030 INLET, E7 1.000 EACH
66 720-45205 CATCH BASIN, A2 5.000 EACH
67 720-45235 CATCH BASIN, E7 2.000 EACH
68 720-45410 MANHOLE, C4 5.000 EACH
69 720-90984 MANHOLE, C2 1.000 EACH
70 720-98174 INLET, B15 13.000 EACH
71 720-98555 INLET, C15 1.000 EACH
72 801-02595 CONTROLLER, RESET TIMING 3.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
74 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,616.000 LEFT
75 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 88.000 LET
76 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-94295 SIGNAL HEAD, RELOCATE 16.000 EACH
80 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 110.000 LET
81 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 77.500 SET
82 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 15.000 SET
83 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 44.000 SFT
84 805-01479 CONTROLLER CABINET FOUNDATION, P1, MODIFIED 1.000 EACH
85 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
86 805-01842 HANDHOLE, SIGNAL 6.000 EACH
87 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 520.000 LFT
88 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
89 805-02328 SIGNAL CABLE, 1C 14GA. 2,338.000 LFT
90 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 2.000 EACH
91 805-08487 TRAFFIC SIGNAL BACKPLATE 4.000 EACH
92 805-09067 TRAFFIC SIGNAL HEAD, REMOVE 6.000 EACH
93 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
94 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
95 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
96 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
97 805-78420 DISCONNECT HANGER 4.000 EACH
98 805-78445 SIGNAL SERVICE 1.000 EACH
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CALL ORDER  : 230 CONTRACT ID : R -29018-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 805-78467 SIGNAL CABLE, 3C 8GA. 30.000 LFT
100 805-78480 SIGNAL CABLE, 3C 14GA. 483.000 LFT
101 805-78485 SIGNAL CABLE, 5C 14GA. 754.000 LFT
102 805-78490 SIGNAL CABLE, 7C 14GA. 484.000 LFT
103 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,578.000 LFT
104 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
105 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,018.000 LFT
106 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
107 805-90267 CONDUIT, STEEL, GALVANIZED, 3 IN. 18.000 LFT
108 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
109 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,719.000 LFT
111 808-06716 LINE, REMOVE 6,156.000 LFT
112 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,436.000 LET
113 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 103.000 LET
114 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 107.000 LFT
115 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 514.000 LFT
116 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
117 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH
118 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 28.000 EACH

119 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,080.000 LEFT
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CALL ORDER : 240 CONTRACT ID : R -29105-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
14 202-02241 GUARDRAIL, REMOVE 130.000 LFT
15 202-02245 TREE, 6 IN., REMOVE 11.000 EACH
16 202-02271 HEADWALL, REMOVE 1.000 EACH
17 202-02273 CENTER CURB, CONCRETE, REMOVE 30.000 SYS
18 202-02278 CURB, CONCRETE, REMOVE 281.000 LFT
19 202-02279 CURB AND GUTTER, REMOVE 614.000 LFT
20 202-52710 SIDEWALK, CONCRETE, REMOVE 185.000 SYS
21 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 8.000 EACH
22 202-91385 INLET, REMOVE 3.000 EACH
23 202-93047 MANHOLE, REMOVE 1.000 EACH
24 202-96133 PIPE, REMOVE 1,002.000 LFT
25 203-02000 EXCAVATION, COMMON 5,625.000 CYs
26 203-02070 BORROW 805.000 CYs
27 205-03371 SEDIMENT, REMOVE 143.000 CYs
28 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 65.000 TON
29 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
30 205-06936 TEMPORARY SEDIMENT TRAP 51.800 TON
31 205-06937 TEMPORARY SILT FENCE 2,180.000 LFT
32 207-08263 SUBGRADE TREATMENT, TYPE IA 10,418.000 SYS
33 211-07454 STRUCTURE BACKFILL 580.700 CYs
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,257.000 TON
35 303-02051 STONE, NO 2 90.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 273.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,452.000 SYS
38 306-08036 MILLING, ASPHALT, 2 IN. 13,975.000 SYS
39 306-08043 MILLING, TRANSITION 865.000 SYS
40 401-06264 PROFILOGRAPH, HMA LUMP LUMP
41 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,029.000 TON
42 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 3,519.000 TON
43 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 3,834.000 TON
44 406-05520 ASPHALT FOR TACK COAT 17.000 TON
45 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
46 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
47 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 119.000 LFT
48 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 2.000 EACH
49 604-06070 SIDEWALK, CONCRETE 97.000 SYS
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CALL ORDER : 240 CONTRACT ID : R -29105-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 604-07897 CURB RAMP, CONCRETE, C 10.000 SYS
51 605-06120 CURB, CONCRETE 40.000 LFT
52 605-06140 CURB AND GUTTER, CONCRETE 249.000 LFT
53 605-06255 CENTER CURB, D, CONCRETE 10.000 SYS
54 606-07484 MILLED HMA SHOULDER CORRUGATIONS 5,522.000 LFT
55 610-07486 HMA FOR APPROACHES, TYPE A 1,840.000 TON
56 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
57 615-06490 RIGHT OF WAY MARKER 32.000 EACH
58 615-06505 MONUMENT, B 10.000 EACH
59 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
60 616-02320 GEOTEXTILES 90.000 SYS
61 616-06451 RIPRAP, UNIFORM 249.000 TON
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
63 621-02770 EROSION CONTROL BLANKET 2,634.000 SYS
64 621-06545 FERTILIZER 1.000 TON
65 621-06554 SEED MIXTURE, U 270.000 LBS
66 621-06557 SEED MIXTURE, T 182.000 LBS
67 621-06565 MULCHING MATERIAL 8.000 TON
68 621-06567 WATER 7.000 kGAL
69 621-06574 SODDING 112.000 SYS
70 621-06575 SODDING, NURSERY 1,937.000 SYS
71  628-09402 FIELD OFFICE, B 12.000 MOS
72 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
73 714-44240 CONCRETE, A, STRUCTURES 1.430 CYs
74 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 12.000 EACH
75 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 4.000 EACH
76 715-03321 SAFETY METAL END SECTION, 6:1, 12 IN. 2.000 EACH
77 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 77.000 LFT
78 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 404.000 LFT
79 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 25.000 LFT
80 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 698.000 LFT
81 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 178.000 LFT
82 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 12.000 LFT
83 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 306.000 LFT
84 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
85 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 2.000 EACH
86 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
87 720-45235 CATCH BASIN, E7 1.000 EACH
88 720-45410 MANHOLE, C4 4.000 EACH
89 720-45510 MANHOLE, C4, MODIFIED 2.000 EACH
90 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 12.000 LFT
91 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
92 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 32,744.000 LET
93 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 42,588.000 LFT
94 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 73.000 EACH
95 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 602.000 LFT
96 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
97 801-06645 CONSTRUCTION SIGN, B 10.000 EACH

98 801-06710 FLASHING ARROW SIGN 60.000 DAY
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CALL ORDER : 240 CONTRACT ID : R -29105-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07119 BARRICADE, III-B 156.000 LFT
101 801-94295 SIGNAL HEAD, RELOCATE 12.000 EACH
102 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 71.300 LEFT
103 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 22.700 LET
104 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 96.500 SFT
105 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 19.500 SET
106 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 25.500 SET
107 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
108 805-01842 HANDHOLE, SIGNAL 8.000 EACH
109 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
110 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 2.000 EACH
111 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,215.000 LET
112 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
113 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
114 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
115 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
116 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
117 805-78420 DISCONNECT HANGER 4.000 EACH
118 805-78467 SIGNAL CABLE, 3C 8GA. 40.000 LEFT
119 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 10,472.000 LEFT
120 805-78485 SIGNAL CABLE, 5C 14GA. 850.000 LFT
121 805-78490 SIGNAL CABLE, 7C 14GA. 1,585.000 LFT
122 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,185.000 LEFT
123 805-78785 SIGNAL DETECTOR HOUSING 19.000 EACH
124 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,454.000 LFT
125 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
126 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
127 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 1.000 EACH
128 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 17.000 EACH
129 805-96014 SAW CUT, FULL DEPTH 100.000 LFT
130 807-03594 RELOCATE EXISTING LIGHT 1.000 EACH
131 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 544.000 LEFT
132 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,141.000 LET
133 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,594.000 LET
134 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 261.000 LEFT
135 808-06716 LINE, REMOVE 10,905.000 LEFT
136 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 2.000 EACH
137 808-75090 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 40.000 LET
138 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 690.000 LFT
139 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 146.000 LEFT
140 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 793.000 LEFT
141 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 281.000 LET
142 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 184.000 LET
143 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 29.000 EACH
144 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 15.000 EACH
145 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 196.000 EACH
146 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 196.000 EACH

147 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 5,771.000 LFT
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CALL ORDER : 246 CONTRACT ID : R -29438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 91.000 SYS
11 202-02241 GUARDRAIL, REMOVE 82.000 LEFT
12 202-62420 BRIDGE RAILING, REMOVE 155.000 LET
13 203-02000 EXCAVATION, COMMON 12,690.000 CYs
14 203-51223 EXCAVATION, WATERWAY 155.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 217.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
18 205-06937 TEMPORARY SILT FENCE 1,760.000 LFT
19 207-08262 SUBGRADE TREATMENT, TYPE I 17,032.000 SYS
20 207-08264 SUBGRADE TREATMENT, TYPE II 1,306.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 135.000 CYs
22 213-52830 FLOWABLE MORTAR 7.400 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,839.000 TON
24 302-07455 DENSE GRADED SUBBASE 33.400 CYs
25 306-08033 MILLING, ASPHALT, 1 IN. 566.000 SYS
26 306-08041 MILLING, PCCP 211.000 SYS
27 306-08043 MILLING, TRANSITION 40.000 SYS
28 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,021.000 TON
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 400.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,719.000 TON
31 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,247.000 TON
32 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 3,498.000 TON
33 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,690.000 TON
34 402-07451 HMA WEDGE AND LEVEL, TYPE B 118.000 TON
35 406-05520 ASPHALT FOR TACK COAT 14.000 TON
36 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
37 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 81.000 LFT
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 201.000 SYS
41 610-07486 HMA FOR APPROACHES, TYPE A 134.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN. 111.000 SYS
43 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
44 615-06490 RIGHT OF WAY MARKER 34.000 EACH
45 615-06505 MONUMENT, B 18.000 EACH
46  615-06527 MONUMENT, SECTION CORNER 1.000 EACH
47 616-02320 GEOTEXTILES 1,476.000 SYS
48 616-06405 RIPRAP, REVETMENT 1,818.000 TON
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
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CALL ORDER : 246 CONTRACT ID : R -29438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND WIDENING
50 621-06545 FERTILIZER 2.500 TON
51 621-06554 SEED MIXTURE, U 1,042.000 LBS
52 621-06565 MULCHING MATERIAL 12.300 TON
53 621-06567 WATER 6.300 kGAL
54 621-06574 SODDING 1,750.000 SYS
55 628-09401 FIELD OFFICE, A 14.000 MOS
56 701-51190 PILE, STEEL H, HP 10" X 42" 472.000 LFT
57 701-91792 PILE TIP, STEEL H 16.000 EACH
58 701-97805 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 10 X 42 88.000 LET
59 702-51863 FIELD DRILLED HOLE IN CONCRETE 394.000 EACH
60 703-51032 REINFORCING STEEL, EPOXY COATED 40,450.000 LBS
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 88.200 CYs
62 706-06341 RAILING, PF-2 168.000 LFT
63 706-51020 CONCRETE, C, RAILING 18.600 CYs
64 709-51821 SURFACE SEAL LUMP LUMP
65 712-04960 RELOCATE LUMP LUMP
66 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6,744.000 LFT
67 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 682.000 LET
68 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 77.000 LFT
69 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 221.000 LFT
70 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 67.000 LFT
71 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 653.000 LFT
72 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 350.000 LFT
73 715-46000 PIPE END SECTION, 12 IN. 5.000 EACH
74 715-46005 PIPE END SECTION, 15 IN. 22.000 EACH
75 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
76 718-06529 OUTLET PROTECTOR, 2 13.000 EACH
77 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
78 718-52610 AGGREGATE FOR UNDERDRAINS 605.000 CYS
79 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,684.000 SYS
80 720-45260 PIPE CATCH BASIN, 12 IN. 2.000 EACH
81 722-51842 BRIDGE DECK OVERLAY 362.000 SYS
82 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.400 CYs
83 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 95.000 SFT
84 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
85 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,000.000 LFT
86 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,000.000 LFT
87 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
88 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07119 BARRICADE, III-B 420.000 LFT
91 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 138.000 LFT
92 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 55.000 SFT
93 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
94 805-96014 SAW CUT, FULL DEPTH 572.000 LFT
95 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 238.000 LFT
96 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 238.000 LET
97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,054.000 LET
98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,684.000 LFT
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CALL ORDER : 246 CONTRACT ID : R -29438-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND WIDENING
99 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 326.000 LET
100 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 125.000 LET
101 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
102 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
103 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 122.000 EACH

104 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 946.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -29491-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-96133 PIPE, REMOVE 24.000 LFT
9 203-02000 EXCAVATION, COMMON 4,559.000 CYs
10 203-02010 EXCAVATION, ROCK 47.000 CYs
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 324.000 LFT
12 205-06937 TEMPORARY SILT FENCE 775.000 LFT
13 207-08266 SUBGRADE TREATMENT, TYPE III 3,033.000 SYS
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 932.000 TON
15 303-01180 COMPACTED AGGREGATE, NO. 53 496.000 TON
16 402-07432 HMA SURFACE, TYPE A 173.000 TON
17 402-07435 HMA INTERMEDIATE, TYPE A 289.000 TON
18 406-05520 ASPHALT FOR TACK COAT 0.600 TON
19 616-02320 GEOTEXTILES 1,900.000 SYS
20 616-06405 RIPRAP, REVETMENT 302.500 TON
21 616-06451 RIPRAP, UNIFORM 753.000 TON
22 621-06559 MULCHED SEEDING, R 3,259.000 SYS
23 628-09401 FIELD OFFICE, A 5.000 MOS
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
28 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-07118 BARRICADE, III-A 48.000 LFT
31 801-07119 BARRICADE, III-B 48.000 LFT
32 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 30.000 LFT
33 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 18.750 SET
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CALL ORDER : 260 CONTRACT ID : R -29560-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS, AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 144.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01261 TESTING FOR ASBESTOS 1.000 EACH
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 2.000 EACH
17 203-02000 EXCAVATION, COMMON 27,351.000 CYs
18 205-06934 TEMPORARY MULCHING 7.000 TON
19 205-06937 TEMPORARY SILT FENCE 4,122.000 LET
20 207-08263 SUBGRADE TREATMENT, TYPE IA 52,702.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,575.000 SYS
22 211-02050 B BORROW 738.000 CYs
23 211-06467 AGGREGATE FOR END BENT BACKFILL 112.000 CYs
24 211-09264 STRUCTURE BACKFILL, TYPE 1 10,022.000 CYs
25 211-09266 STRUCTURE BACKFILL, TYPE 3 1,140.000 CYs
26 302-07455 DENSE GRADED SUBBASE 53.000 CYs
27 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 3,487.000 TON
28 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 5,811.000 TON
29 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 18,893.000 TON
30 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0OG19.0 mm 9,686.000 TON
31 402-07453 HMA FOR TEMPORARY PAVEMENT 43.000 TON
32 406-05520 ASPHALT FOR TACK COAT 35.000 TON
33 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
34 601-05999 CURVED TERMINAL END 2.000 EACH
35 601-06234 IMPACT ATTENUATOR, R1, W1, TL-2 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 75.000 LFT
38 604-06070 SIDEWALK, CONCRETE 5,721.000 SYS
39 604-07897 CURB RAMP, CONCRETE, C 12.000 SYS
40 604-07899 CURB RAMP, CONCRETE, E 17.000 SYS
41 604-07901 CURB RAMP, CONCRETE, G 242.000 SYS
42 604-07902 CURB RAMP, CONCRETE, H 344.000 SYS
43 604-44251 STEPS, CONCRETE 19.000 CYs
44 605-01870 CURB, CONCRETE, A 92.000 LFT
45 605-06090 CURB, INTEGRAL, CONCRETE 41.000 LFT
46 605-06120 CURB, CONCRETE 1,362.000 LFT
47 605-06125 CURB, CONCRETE, MODIFIED 23.000 LFT
48 605-06150 CURB AND GUTTER, C, CONCRETE 12,778.000 LFT
49 605-06200 CENTER CURB, A, CONCRETE 585.000 LFT
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CALL ORDER : 260 CONTRACT ID : R -29560-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS, AND MARKINGS
50 605-06210 CENTER CURB, C, CONCRETE 85.000 LFT
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 314.000 SYS
52 610-07487 HMA FOR APPROACHES, TYPE B 683.000 TON
53 610-07488 HMA FOR APPROACHES, TYPE C 3,506.000 TON
54 610-08446 PCCP FOR APPROACHES, 6 IN. 549.000 SYS
55 610-09108 PCCP FOR APPROACHES, 9 IN. 1,965.000 SYS
56 615-03866 MILE MARKER 2.000 EACH
57 615-06490 RIGHT OF WAY MARKER 103.000 EACH
58 615-06505 MONUMENT, B 12.000 EACH
59 616-02320 GEOTEXTILES 1,960.000 SYS
60 616-05688 RIPRAP, CLASS 1 1,881.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
62 621-06545 FERTILIZER 1.000 TON
63 621-06557 SEED MIXTURE, T 510.000 LBS
64 621-06567 WATER 60.000 kGAL
65 621-06575 SODDING, NURSERY 16,558.000 SYS
66 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 30.000 EACH
67 628-09403 FIELD OFFICE, C 36.000 MOS
68 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 72.000 MOS
69 701-91792 PILE TIP, STEEL H 16.000 EACH
70 701-95780 PILE, STEEL H, HP 12" X 74" 344.000 LFT
71  702-03607 CORED HOLE IN CONCRETE 1.000 EACH
72 703-06029 REINFORCING BARS, EPOXY COATED 66,483.000 LBS
73 703-51030 REINFORCING STEEL 505.000 LBS
74 703-51032 REINFORCING STEEL, EPOXY COATED 25,690.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 254.000 EACH
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 391.700 CYs
77 706-06342 RAILING, PS-1 834.000 LFT
78 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 4.000 EACH
79 706-09295 REINFORCED CONCRETE MOMENT SLAB, 24 IN. 510.000 SYS
80 706-51020 CONCRETE, C, RAILING 52.000 CYs
81 707-09192 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 836.000 LFT
82 709-51821 SURFACE SEAL LUMP LUMP
83 714-01182 RETAINING WALL, GRAVITY 284.000 SET
84 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 550.000 LFT
85 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10,361.000 LFT
86 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 14.000 LFT
87 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 4,599.000 LFT
88 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,270.000 LFT
89 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 543.000 LFT
90 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,897.000 LFT
91 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 2,178.000 LFT
92 715-05407 PIPE, END BENT DRAIN, 6 IN. 200.000 LFT
93 715-09064 VIDEO INSPECTION FOR PIPE 11,037.000 LFT
94 715-91361 PIPE, PVC, 6 IN. 22.000 LFT
95 715-92037 PIPE, PVC, 4 IN. 20.000 LFT
96 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,036.000 LFT
97 718-52610 AGGREGATE FOR UNDERDRAINS 785.000 CYs

98 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,374.000 SYS
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CALL ORDER : 260 CONTRACT ID : R -29560-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS, AND MARKINGS
99 720-02841 PIPE HOLE IN EXISTING STRUCTURE, PLUG 4.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 13.000 EACH
101 720-45045 INLET, J10 1.000 EACH
102 720-45410 MANHOLE, C4 39.000 EACH
103 720-45415 MANHOLE, D4 23.000 EACH
104 720-98174 INLET, B15 80.000 EACH
105 720-98555 INLET, C15 58.000 EACH
106 731-93945 FACE PANELS, CONCRETE 3,204.000 SET
107 731-93946 WALL ERECTION 3,204.000 SET
108 731-93947 LEVELING PAD, CONCRETE 656.000 LFT
109 732-07653 COARSE AGGREGATE, NO. 8 170.000 TON
110 732-08419 MODULAR BLOCK WALL 482.000 SYS
111  732-08421 MODULAR BLOCK WALL ERECTION 482.000 SYS
112 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
114 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,532.000 LEFT
115 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,756.000 LFT
116 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
117 801-06710 FLASHING ARROW SIGN 720.000 DAY
118 801-06775 MAINTAINING TRAFFIC LUMP LUMP
119 801-07119 BARRICADE, III-B 276.000 LFT
120 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 180.000 LFT
121 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
122 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
123 802-04893 REFERENCE POST 2.000 EACH
124 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 915.000 LFT
125 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
126 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 532.000 SET
127 802-91122 SIGN, GROUND MOUNTED, RESET 8.000 EACH
128 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
129 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 4.000 EACH
130 805-01842 HANDHOLE, SIGNAL 39.000 EACH
131 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 16.000 EACH
132 805-02373 INTERCONNECT CABLE, FIBER OPTIC 7,150.000 LFT
133 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 7,920.000 LET
134 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 2.000 EACH
135 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 12.000 EACH
136 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
137 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
138 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
139 805-78420 DISCONNECT HANGER 8.000 EACH
140 805-78445 SIGNAL SERVICE 2.000 EACH
141 805-78467 SIGNAL CABLE, 3C 8GA. 80.000 LFT
142 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,760.000 LFT
143 805-78480 SIGNAL CABLE, 3C 14GA. 2,406.000 LEFT
144 805-78485 SIGNAL CABLE, 5C 14GA. 4,427.000 LFT
145 805-78490 SIGNAL CABLE, 7C 14GA. 665.000 LFT
146 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,020.000 LFT

147 805-78746 PREFORMED LOOP DETECTORS 5,980.000 LFT
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CALL ORDER : 260 CONTRACT ID : R -29560-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS, AND MARKINGS
148 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
149 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 882.000 LFT
150 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
151 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 8.000 EACH
152 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 36.000 EACH
153 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 74.000 LET
154 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 294.000 LEFT
155 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 74.000 LET
156 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,877.000 LET
157 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 646.000 LFT
158 808-06716 LINE, REMOVE 4,580.000 LEFT
159 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN. 960.000 LET
160 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,118.000 LET
161 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,700.000 LFT
162 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 551.000 LFT
163 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 2,354.000 LEFT
164 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 25.000 EACH

165 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 23.000 EACH



SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER : 270 CONTRACT ID : R -29790-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-98488 PIPE END SECTION, REMOVE 5.000 EACH
7 603-06065 FENCE, CHAIN LINK, RESET 100.000 LEFT
8 603-92636 FENCE, CHAIN LINK, 72 IN. 24.000 LET
9 616-02320 GEOTEXTILES 120.000 SYS
10 616-06401 RIPRAP, DUMPED 25.000 TON
11 616-06405 RIPRAP, REVETMENT 30.000 TON
12 616-06451 RIPRAP, UNIFORM 8.000 TON
13 715-04231 SAFETY METAL END SECTION, 4:1, 57 IN. X 38 IN. 1.000 EACH
14 715-08453 SAFETY METAL END SECTION, 4:1, 45 IN. X 29 IN. 4.000 EACH
15 725-09479 PIPE LINER, THERMOPLASTIC, AREA 11.4 SFT. 267.330 LFT
16 725-09484 PIPE LINER, THERMOPLASTIC, AREA 5.6 SFT. 536.000 LEFT
17 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 804-06771 DELINEATOR POST, FLEXIBLE 14.000 EACH
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CALL ORDER : 280 CONTRACT ID : R -29822-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02255 TREE, 18 IN., REMOVE 1.000 EACH
8 616-02320 GEOTEXTILES 35.000 SYS
9 616-05688 RIPRAP, CLASS 1 10.000 TON
10 616-05689 RIPRAP, CLASS 2 10.000 TON
11 715-96273 HEADWALL, RECONSTRUCT LUMP LUMP
12 725-06873 PIPE LINER, THERMOPLASTIC, 54 IN. 44.000 LET
13 725-09484 PIPE LINER, THERMOPLASTIC, AREA 5.6 SFT. 145.000 LFT
14 725-09486 PIPE LINER, THERMOPLASTIC, AREA 14.3 SFT. 82.000 LFT
15 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 12.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -29851-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 304-07783 HMA PATCHING, TYPE D 2,288.000 TON
13 304-07783 HMA PATCHING, TYPE D 4,105.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 533,141.000 SYS
15 306-08043 MILLING, TRANSITION 12,200.000 SYS
16 306-08432 MILLING, APPROACH 1,809.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 43,984.000 TON
19 402-07787 HMA WEDGE AND LEVEL, TYPE D 600.000 TON
20 406-05520 ASPHALT FOR TACK COAT 147.000 TON
21 606-07484 MILLED HMA SHOULDER CORRUGATIONS 239,770.000 LFT
22 610-07788 HMA FOR APPROACHES, TYPE D 149.000 TON
23 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 2.130 TON
24 612-60410 DRILLED HOLE FOR UNDERSEAL 36.000 EACH
25 628-09402 FIELD OFFICE, B 8.000 MOS
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
28 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 11,000.000 LEFT
29 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 11,000.000 LEFT
30 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
31 801-06710 FLASHING ARROW SIGN 600.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
34 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 795.000 LFT
35 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 795.000 LFT
36 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 28,608.000 LEFT
37 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 5,490.000 LEFT
38 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 354.000 LFT
39 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 130,300.000 LFT
40 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 120,045.000 LFT
41 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 645.000 LEFT
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,886.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,886.000 EACH
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CALL ORDER  : 300 CONTRACT ID : R -29878-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 134.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 33.500 LFT
14 203-02000 EXCAVATION, COMMON 835.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 35.000 TON
16 205-06936 TEMPORARY SEDIMENT TRAP 80.000 TON
17 207-08263 SUBGRADE TREATMENT, TYPE IA 1,417.000 SYS
18 211-02050 B BORROW 50.000 CYs
19 211-09268 STRUCTURE BACKFILL, TYPE 5 224.000 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 794.000 TON
21 304-07494 WIDENING WITH HMA, TYPE C 62.600 TON
22 306-08036 MILLING, ASPHALT, 2 IN. 1,049.000 SYS
23 306-08043 MILLING, TRANSITION 512.000 SYS
24 402-07432 HMA SURFACE, TYPE A 98.900 TON
25 402-07434 HMA SURFACE, TYPE C 148.000 TON
26  402-07439 HMA INTERMEDIATE, TYPE C 243.900 TON
27 402-07440 HMA BASE, TYPE A 272.000 TON
28 402-07442 HMA BASE, TYPE C 69.900 TON
29 406-05520 ASPHALT FOR TACK COAT 1.040 TON
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
31 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 137.500 LFT
34 615-06490 RIGHT OF WAY MARKER 8.000 EACH
35 615-06500 MONUMENT, A 4.000 EACH
36 616-02320 GEOTEXTILES 463.000 SYS
37 616-06405 RIPRAP, REVETMENT 261.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-01620 MULCHED SEEDING, LEGUME, 1 1,195.000 SYS
40 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 1,838.000 SYS
41 621-06559 MULCHED SEEDING, R 644.000 SYS
42 621-06567 WATER 1.870 kGAL
43 621-06574 SODDING 468.000 SYS
44  628-09401 FIELD OFFICE, A 5.000 MOS
45 714-07544 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 7 FT. 70.000 LFT
46 714-08514 WINGWALL 454.500 SFT
47 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 76.000 LFT
48 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 300 CONTRACT ID : R -29878-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, III-A 72.000 LET
56 801-07119 BARRICADE, III-B 48.000 LEFT
57 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 11.000 LET
58 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 25.400 LET
59 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.570 SET
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,340.000 LEFT
61 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 168.000 LET
62 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 670.000 LFT
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -29961-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE, REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 400.000 SYS
12 202-02241 GUARDRAIL, REMOVE 521.000 LET
13 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
14 202-96133 PIPE, REMOVE 292.000 LFT
15 203-02000 EXCAVATION, COMMON 2,275.000 CYs
16 203-02070 BORROW 10.000 CYs
17 205-03371 SEDIMENT, REMOVE 137.000 CYs
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 36.000 LFT
19 205-06936 TEMPORARY SEDIMENT TRAP 80.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,075.000 LFT
21 207-08263 SUBGRADE TREATMENT, TYPE IA 3,930.000 SYS
22 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,573.000 SYS
23 211-09264 STRUCTURE BACKFILL, TYPE 1 8.200 CYs
24 211-09268 STRUCTURE BACKFILL, TYPE 5 759.000 CYs
25 214-07202 GEOGRID, I 85.000 SYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,934.000 TON
27 303-07662 STONE 100.000 TON
28 306-08042 MILLING, SCARIFICATION/PROFILE 2,053.000 SYS
29 306-08043 MILLING, TRANSITION 480.000 SYS
30 402-07432 HMA SURFACE, TYPE A 207.000 TON
31 402-07434 HMA SURFACE, TYPE C 254.000 TON
32 402-07439 HMA INTERMEDIATE, TYPE C 120.000 TON
33 402-07440 HMA BASE, TYPE A 623.000 TON
34 402-07442 HMA BASE, TYPE C 364.000 TON
35 402-07452 HMA WEDGE AND LEVEL, TYPE C 382.000 TON
36 402-07453 HMA FOR TEMPORARY PAVEMENT 1,437.000 TON
37 406-05520 ASPHALT FOR TACK COAT 5.200 TON
38 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
39 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 312.500 LFT
40 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
41 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
43 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
44 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 468.750 LFT
45 610-07487 HMA FOR APPROACHES, TYPE B 74.000 TON
46 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
47 615-06490 RIGHT OF WAY MARKER 16.000 EACH
48 615-06500 MONUMENT, A 2.000 EACH
49 615-06510 MONUMENT, C 1.000 EACH
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CALL ORDER : 310 CONTRACT ID : R -29961-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE, REPLACEMENT
50 616-02320 GEOTEXTILES 819.000 SYS
51 616-06405 RIPRAP, REVETMENT 615.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 7,261.000 SYS
54 621-06559 MULCHED SEEDING, R 2,646.000 SYS
55 621-06567 WATER 18.500 kGAL
56 621-06574 SODDING 752.000 SYS
57 621-06575 SODDING, NURSERY 3,863.000 SYS
58 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
59 628-09402 FIELD OFFICE, B 12.000 MOS
60 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
61 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
62 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 160.000 LFT
63 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 41.000 LET
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 68.000 LFT
65 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 102.000 LFT
66 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
67 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
68 723-06927 STRUCTURE, PRECAST THREE-SIDED, 76.000 LFT
69 723-08608 WINGWALL 1,680.000 SET
70 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,044.000 LFT
73 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
75 801-06650 TEMPORARY RAISED PAVEMENT MARKER, 2 39.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 84.000 LEFT
78 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LEFT
79 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 6.600 SET
80 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 290.000 LFT
81 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,300.000 LFT
82 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 728.000 LFT
83 808-06716 LINE, REMOVE 360.000 LFT
84 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 27.000 EACH

85 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER : 320 CONTRACT 1ID R -30757-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 56.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 108-01614 PARTNERING OVERHEAD LUMP LUMP
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 25,205.750 LFT
13 202-95027 IMPACT ATTENUATOR, REMOVE 8.000 EACH
14 203-08607 LINEAR GRADING 165,600.000 LFT
15 304-07783 HMA PATCHING, TYPE D 20.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 91,020.000 SYS
17 306-08036 MILLING, ASPHALT, 2 IN. 1,690.000 SYS
18 306-08041 MILLING, PCCP 640.000 SYS
19 306-08042 MILLING, SCARIFICATION/PROFILE 5,370.000 SYS
20 306-08159 MILLING, ASPHALT 86,540.000 SYS
21 306-08159 MILLING, ASPHALT 115,910.000 SYS
22 306-08159 MILLING, ASPHALT 31,590.000 SYS
23 306-08432 MILLING, APPROACH 941.000 SYS
24 306-09477 MILLING, ASPHALT, 8 IN. 11,310.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 360.000 TON
27 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 29,670.000 TON
28 401-07369 QC/QA-HMA, 5, 76, INTERMEDIATE, 9.5 mm 545.000 TON
29 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 63,665.000 TON
30 402-07432 HMA SURFACE, TYPE A 12,040.000 TON
31 402-07453 HMA FOR TEMPORARY PAVEMENT 19,707.000 TON
32 402-07784 HMA SURFACE, TYPE D 215.000 TON
33 406-05520 ASPHALT FOR TACK COAT 225.000 TON
34 506-06333 PCCP PATCHING, FULL DEPTH 1,120.000 SYS
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 28.000 EACH
36 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 10.000 EACH
37 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,562.500 LEFT
38 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 8.000 EACH
39 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, Wl, TL-3 2.000 EACH
40 601-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
41 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
42 601-08436 GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
44 601-94690 GUARDRAIL END TREATMENT, MS 10.000 EACH
45 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 10.000 EACH
46 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 21,146.250 LEFT
47 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 2,500.000 LFT
48 601-99123 GUARDRAIL TRANSITION, GP 6.000 EACH
49 606-07484 MILLED HMA SHOULDER CORRUGATIONS 164,940.000 LEFT
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CALL ORDER : 320 CONTRACT 1ID R -30757-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REHABILITATION
50 610-07486 HMA FOR APPROACHES, TYPE A 104.000 TON
51 610-52817 TEMPORARY CROSSOVER, B 4.000 EACH
52 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
54 621-06559 MULCHED SEEDING, R 23,800.000 SYS
55 628-09403 FIELD OFFICE, C 14.000 MOS
56 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 36.000 MOS
57 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 2,256.000 LET
58 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
59 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 393,912.000 LFT
60 801-06640 CONSTRUCTION SIGN, A 79.000 EACH
61 801-06710 FLASHING ARROW SIGN 980.000 DAY
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 368.000 LFT
64 801-07119 BARRICADE, III-B 368.000 LFT
65 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 31,700.000 LFT
66 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
67 801-97643 TEMPORARY BUZZ STRIPS 3,456.000 LFT
68 804-04435 DELINEATOR POST, REMOVE 1,640.000 EACH
69 804-06771 DELINEATOR POST, FLEXIBLE 1,640.000 EACH
70 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 11,652.000 LEFT
71 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 11,652.000 LFT
72 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 28,573.000 LFT
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 85,188.000 LEFT
74 808-06716 LINE, REMOVE 104,460.000 LEFT
75 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 2,931.000 LFT
76 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 85,188.000 LFT
77 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,542.000 EACH
78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,542.000 EACH
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CALL ORDER : 330 CONTRACT ID : R -31293-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
6 205-06937 TEMPORARY SILT FENCE 420.000 LET
7 621-06560 MULCHED SEEDING, U 1,125.000 SYS
8 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
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CALL ORDER : 340 CONTRACT ID : R -31606-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HOUSE AND BUILDINGS, REMOVE

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 202-02255 TREE, 18 IN., REMOVE 11.000 EACH
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
9 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
10 205-06937 TEMPORARY SILT FENCE 715.000 LET
11 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
12 621-06559 MULCHED SEEDING, R 3,366.000 SYS
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
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CALL ORDER : 380 CONTRACT ID : RS-28644-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02272 PAVED SIDE DITCH, REMOVE 20.000 LET
13 203-02000 EXCAVATION, COMMON 613.000 CYs
14 205-06934 TEMPORARY MULCHING 0.220 TON
15 207-08263 SUBGRADE TREATMENT, TYPE IA 925.000 SYS
16 211-09265 STRUCTURE BACKFILL, TYPE 2 234.700 CYs
17 302-06464 SUBBASE FOR PCCP 1.700 CYs
18 303-02051 STONE, NO 2 121.000 TON
19 304-07491 HMA PATCHING, TYPE C 742.300 TON
20 306-08033 MILLING, ASPHALT, 1 IN. 160,588.000 SYS
21 306-08043 MILLING, TRANSITION 2,738.000 SYS
22 306-08432 MILLING, APPROACH 14,429.200 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 13,306.000 TON
25 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 21,545.000 TON
26 402-07452 HMA WEDGE AND LEVEL, TYPE C 9,600.000 TON
27 406-05520 ASPHALT FOR TACK COAT 165.000 TON
28 607-06340 PAVED SIDE DITCH, B 5.000 LEFT
29 610-07488 HMA FOR APPROACHES, TYPE C 2,900.000 TON
30 616-02320 GEOTEXTILES 6,587.000 SYS
31 616-06451 RIPRAP, UNIFORM 5,676.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06559 MULCHED SEEDING, R 429.000 SYS
34 628-09402 FIELD OFFICE, B 10.000 MOS
35 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
36 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 529.000 LEFT
37 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 54.000 LEFT
38 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 20.000 LFT
39 715-08283 PCCP FOR STRUCTURE INSTALLATION 23.600 SYS
40 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 200.000 TON
41 715-46005 PIPE END SECTION, 15 IN. 18.000 EACH
42 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
43  715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
44 725-06857 PIPE LINER, THERMOPLASTIC, 24 IN. 63.000 LFT
45 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 434.000 LEFT
46 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 20,594.000 LFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,238.000 LEFT
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CALL ORDER : 380 CONTRACT ID : RS-28644-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
51 801-06640 CONSTRUCTION SIGN, A 70.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 64.000 LEFT
54 801-07119 BARRICADE, III-B 64.000 LFT
55 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 18.000 LET
56 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
57 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 122.000 LEFT
58 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 44.000 LET
59 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
60 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 16,574.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 104,754.000 LEFT
62 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 83,714.000 LFT
63 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 103.000 LET
64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,182.000 EACH

65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,182.000 EACH
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CALL ORDER : 390 CONTRACT ID : RS-28958-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 12.000 LFT
13 203-02000 EXCAVATION, COMMON 610.000 CYs
14 205-06933 TEMPORARY DITCH INLET PROTECTION 20.000 EACH
15 205-06937 TEMPORARY SILT FENCE 1,010.000 LFT
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 750.000 SYS
17 302-06464 SUBBASE FOR PCCP 75.000 CYs
18 303-01180 COMPACTED AGGREGATE, NO. 53 360.000 TON
19 304-07783 HMA PATCHING, TYPE D 250.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 314,000.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 26,000.000 TON
23  402-07438 HMA INTERMEDIATE, TYPE B 105.000 TON
24 402-07441 HMA BASE, TYPE B 410.000 TON
25 402-07453 HMA FOR TEMPORARY PAVEMENT 560.000 TON
26 404-05512 SEAL COAT, 3 103,000.000 SYS
27 406-05520 ASPHALT FOR TACK COAT 81.000 TON
28 501-05240 CONTRACTION JOINT, D1 400.000 LFT
29 503-05310 TERMINAL JOINT 270.000 LFT
30 506-06333 PCCP PATCHING, FULL DEPTH 750.000 SYS
31 507-08270 CRACKS IN PCCP, ROUT AND SEAL 300.000 LFT
32 507-08272 JOINTS IN PCCP, SAW AND SEAL 56,000.000 LFT
33 601-06035 GUARDRAIL, RESET 550.000 LFT
34 601-92948 GUARDRAIL, ADJUST HEIGHT 3,500.000 LFT
35 605-06100 CURB, INTEGRAL, C, CONCRETE 12.000 LFT
36 606-07484 MILLED HMA SHOULDER CORRUGATIONS 215,000.000 LFT
37 616-02320 GEOTEXTILES 12.000 SYS
38 616-05688 RIPRAP, CLASS 1 9.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
40 621-06559 MULCHED SEEDING, R 4,100.000 SYS
41 628-09402 FIELD OFFICE, B 9.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
43 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,550.000 LFT
44 718-06528 OUTLET PROTECTOR, 1 10.000 EACH
45 718-06529 OUTLET PROTECTOR, 2 275.000 EACH
46 718-06531 OUTLET PROTECTOR, 3 10.000 EACH
47 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 220.000 LFT
48 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH

49 801-03290 CONSTRUCTION SIGN, C 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 53

CALL ORDER : 390 CONTRACT ID : RS-28958-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 24,000.000 LFT
51 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 24,000.000 LFT
52 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 200.000 LEFT
53 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
55 801-06710 FLASHING ARROW SIGN 400.000 DAY
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 200.000 LET
58 801-92448 CONSTRUCTION SIGNS, MOBILE 1,100.000 DAY
59 804-06771 DELINEATOR POST, FLEXIBLE 150.000 EACH
60 805-06616 PIEZO, CLASS II 4.000 EACH
61 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,000.000 LET
62 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,200.000 LFT
63 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 300.000 LFT
64 808-02157 PAVEMENT MESSAGE MARKINGS, REMOVE 2.000 EACH
65 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 113,000.000 LEFT
66 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 113,000.000 LEFT
67 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 9,600.000 LFT
68 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 3,000.000 LET
69 808-06193 PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG WAY RAMP ARROW 4.000 EACH
70 808-06368 TRANSVERSE MARKING, REMOVE 550.000 LEFT
71 808-06716 LINE, REMOVE 70,000.000 LFT
72 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 200.000 LFT
73 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH
74 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 27,000.000 LEFT
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,500.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,500.000 EACH
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PAGE 54

CALL ORDER 400 CONTRACT 1ID RS-29556-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
12 304-07490 HMA PATCHING, TYPE B 550.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,810.000 SYS
14 306-08432 MILLING, APPROACH 500.000 SYS
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 645.000 TON
16 402-07451 HMA WEDGE AND LEVEL, TYPE B 50.000 TON
17 406-05520 ASPHALT FOR TACK COAT 2.250 TON
18 610-07487 HMA FOR APPROACHES, TYPE B 50.000 TON
19 628-09402 FIELD OFFICE, B 4.000 MOS
20 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 275.000 LET
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 275.000 LET
24 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 805-01836 SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN 100.000 LET
27 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,000.000 LFT
28 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 320.000 LEFT
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 500.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,261.000 LET
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,671.000 LEFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 35.000 LEFT
34 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 60.000 EACH
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CALL ORDER : 410 CONTRACT ID : RS-29873-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RESURFACE, PARTIAL 3-R

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 250.000 TON
11 304-07490 HMA PATCHING, TYPE B 70.000 TON
12 411-09521 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 65,500.000 SYS
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 38,264.000 LEFT
17 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,804.000 LEFT
18 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 19,874.000 LFT
19 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 120.000 LET
20 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 360.000 EACH
21 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 389.000 EACH
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CALL ORDER : 420 CONTRACT ID : RS-29879-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE, MICRO SURFACING

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 303-07449 COMPACTED AGGREGATE, NO. 73 650.000 TON
10 304-07491 HMA PATCHING, TYPE C 105.000 TON
11 411-09521 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 181,500.000 SYS
12 628-09402 FIELD OFFICE, B 6.000 MOS
13 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 102,000.000 LFT
16 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,500.000 LEFT
17 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 52,000.000 LEFT
18 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 644.000 LET
19 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 220.000 LET
20 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
21 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 900.000 EACH
22 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,066.000 EACH
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CALL ORDER  : 430 CONTRACT ID : RS-30157-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 592.500 LFT
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 322.000 CYs
14 203-08607 LINEAR GRADING 225.000 LET
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 114.000 SYS
16 211-09264 STRUCTURE BACKFILL, TYPE 1 536.000 CYs
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,058.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 2,422.000 TON
19 304-07490 HMA PATCHING, TYPE B 7,490.000 TON
20 304-07493 WIDENING WITH HMA, TYPE B 428.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 28,107.000 SYS
22 306-08043 MILLING, TRANSITION 77.000 SYS
23 306-08432 MILLING, APPROACH 9,697.000 SYS
24 306-08563 MILLING ASPHALT, 1 1/4 IN. 37,344.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,418.000 TON
27 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 4,120.000 TON
28 406-05520 ASPHALT FOR TACK COAT 36.000 TON
29 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
30 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
31 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
32 601-06038 GUARDRAIL END TREATMENT, II 1.000 EACH
33 601-09238 HAND DIG GUARDRAIL POST HOLES 30.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 550.000 LFT
36 604-07894 CURB RAMP, CONCRETE, A 21.000 SYS
37 604-07896 CURB RAMP, CONCRETE, B 85.600 SYS
38 604-07898 CURB RAMP, CONCRETE, D 5.400 SYS
39 604-07899 CURB RAMP, CONCRETE, E 53.500 SYS
40 604-07901 CURB RAMP, CONCRETE, G 34.300 SYS
41 604-07902 CURB RAMP, CONCRETE, H 18.900 SYS
42 604-07903 CURB RAMP, CONCRETE, K 17.800 SYS
43 610-07487 HMA FOR APPROACHES, TYPE B 1,415.000 TON
44 615-06520 MONUMENT, RE-ESTABLISH 7.000 EACH
45 628-09402 FIELD OFFICE, B 9.000 MOS
46  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
47 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 40.000 LFT
48 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 168.000 LFT
49 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 81.000 LFT
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CALL ORDER : 430 CONTRACT ID : RS-30157-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 112.000 TON
51 715-46000 PIPE END SECTION, 12 IN. 7.000 EACH
52  715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
53 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
54 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
55 720-45610 STRUCTURE, CATCH BASIN, RECONSTRUCT 4.000 LFT
56 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,720.000 LET
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,305.000 LFT
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07119 BARRICADE, III-B 100.000 LFT
65 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 28.000 LEFT
66 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 28.000 LEFT
67 802-91122 SIGN, GROUND MOUNTED, RESET 3.000 EACH
68 804-06771 DELINEATOR POST, FLEXIBLE 5.000 EACH
69 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 40,578.000 LEFT
70 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 3,793.000 LEFT
71 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 23,569.000 LFT
72 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 40.000 LFT
73  808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 517.000 LEFT
74 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 486.000 EACH

75 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 360.000 EACH
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CALL ORDER : 480 CONTRACT ID : B -27377-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 143.400 m

9 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-74035 SIGN, REMOVE 8.000 EACH
12 203-02000 EXCAVATION, COMMON 7,268.100 m3
13 203-02070 BORROW 299.000 m3
14 203-51223 EXCAVATION, WATERWAY 499.000 m3
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 229.000 Mg
16 205-06937 TEMPORARY SILT FENCE 610.000 m
17 207-08262 SUBGRADE TREATMENT, TYPE I 6,993.000 m2
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,174.000 m2
19 211-09265 STRUCTURE BACKFILL, TYPE 2 487.400 m3
20 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 223.500 m3
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,951.100 Mg
22 306-08043 MILLING, TRANSITION 475.200 m2
23  402-07434 HMA SURFACE, TYPE C 752.300 Mg
24 402-07439 HMA INTERMEDIATE, TYPE C 1,481.800 Mg
25 402-07442 HMA BASE, TYPE C 653.000 Mg
26 404-05514 SEAL COAT, 5 208.000 m2
27 406-05520 ASPHALT FOR TACK COAT 4.000 Mg
28 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 2.000 EACH
29 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
30 601-06037 GUARDRAIL END TREATMENT, I 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 102.900 m
33 610-07487 HMA FOR APPROACHES, TYPE B 44.500 Mg
34 615-06490 RIGHT OF WAY MARKER 35.000 EACH
35 615-06505 MONUMENT, B 4.000 EACH
36 615-06510 MONUMENT, C 1.000 EACH
37 616-02320 GEOTEXTILES 498.400 m2
38 616-05688 RIPRAP, CLASS 1 467.000 Mg
39 616-06405 RIPRAP, REVETMENT 15.400 Mg
40 616-07656 RIPRAP 75.800 Mg
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
42 621-06545 FERTILIZER 0.700 Mg
43 621-06553 SEED MIXTURE, R 571.000 kg
44 621-06565 MULCHING MATERIAL 13.600 Mg
45 621-06567 WATER 48.000 kL
46 621-06574 SODDING 2,179.500 m2
47 628-09401 FIELD OFFICE, A 10.000 MOS
48 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
49 706-06347 RAILING, CF-1 14.420 m
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CALL ORDER : 480 CONTRACT ID : B -27377-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 26.700 m
51 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 30.000 m
52 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 30.000 m
53 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m
54 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 24.000 m
55 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 37.000 m
56 715-46005 PIPE END SECTION, 375 mm 7.000 EACH
57 715-46040 PIPE END SECTION, 900 mm 2.000 EACH
58 723-08327 STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 2740 mm 19.110 m
59 723-08608 WINGWALL 59.000 m2
60 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 57.600 m
66 801-07119 BARRICADE, III-B 57.600 m
67 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 51.000 m
68 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
69 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.190 m2
70 804-06725 DELINEATOR WITH POST, D1, 75 mm 4.000 EACH
71 804-76420 MARKER TYPE 3, (W59 L) WITH POST 1.000 EACH
72 804-76425 MARKER TYPE 3, (W59 R) WITH POST 1.000 EACH
73 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 73.000 EACH
74 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,556.000 m
75 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,176.000 m

76 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 35.000 EACH
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CALL ORDER : 486 CONTRACT ID : B -28611-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-07003 REMOVE LUMP LUMP
10 205-06937 TEMPORARY SILT FENCE 360.000 LFT
11 206-51220 EXCAVATION, WET 15.000 CYs
12 206-51225 EXCAVATION, DRY 25.000 CYs
13 206-51235 COFFERDAM LUMP LUMP
14 210-04901 RETROFIT 112.000 LFT
15 210-05721 FIRE RETARDANT TREATMENT LUMP LUMP
16 210-05801 REPLACE 250.000 LFT
17 210-05804 MISCELLANEOUS LUMP LUMP
18 210-05810 REPAIR/REPLACE 2.000 EACH
19 210-05813 PAINT LUMP LUMP
20 210-06752 INSTALL 12.000 EACH
21 210-06752 INSTALL 2.000 EACH
22 210-06984 ADJUST 3.000 EACH
23 210-06984 ADJUST 1.000 EACH
24 210-07008 RESTORE LUMP LUMP
25 210-07008 RESTORE LUMP LUMP
26 210-07256 RETROFIT 1.000 EACH
27 210-07874 REPLACE 240.000 BDFT
28 210-07874 REPLACE 1,750.000 BDFT
29 210-07874 REPLACE 227.000 BDFT
30 210-07876 REPAIR 10,900.000 BDFT
31 210-09417 BORATE LUMP LUMP
32 603-90028 FENCE, SPLIT RAIL, RESET 10.000 LFT
33 616-05688 RIPRAP, CLASS 1 115.000 TON
34 619-91919 JOINT AND CRACK CLEANING AND SEALING 25.000 LFT
35 702-51005 CONCRETE, A, SUBSTRUCTURE 20.000 CYs
36 702-51875 CONCRETE, A, MODIFIED 60.000 SET
37 703-06029 REINFORCING BARS, EPOXY COATED 1,154.000 LBS
38 710-51870 REPOINTING MASONRY IN STRUCTURES 1,600.000 SFT
39 711-05395 REPLACE 6.000 EACH
40 711-05396 REPLACE LUMP LUMP
41 711-05728 REPAIR 6.000 EACH
42 711-05728 REPAIR 1.000 EACH
43  727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
44 732-06673 REPAIR 7.000 SFT



SCHEDULE OF PAY ITEMS PAGE 62

CALL ORDER : 490 CONTRACT ID : B -29834-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 12,103.000 SFT
10 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 12,103.000 SFT
11 619-09434 PAINT STEEL BRIDGE, TYPE 1 12,103.000 SET
12 619-09434 PAINT STEEL BRIDGE, TYPE 1 12,103.000 SET
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 3.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
15 709-51821 SURFACE SEAL LUMP LUMP
16 709-51821 SURFACE SEAL LUMP LUMP
17 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
19 801-06710 FLASHING ARROW SIGN 60.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-92448 CONSTRUCTION SIGNS, MOBILE 720.000 DAY
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CALL ORDER : 500 CONTRACT ID : B -30913-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01261 TESTING FOR ASBESTOS 1.000 EACH
9 202-02240 PAVEMENT REMOVAL 2,530.000 SYS
10 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 960.000 LFT
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,154.000 CYs
13 203-02070 BORROW 1,111.000 CYs
14 203-51223 EXCAVATION, WATERWAY 190.000 CYs
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 TON
16 205-06936 TEMPORARY SEDIMENT TRAP 24.000 TON
17 205-06937 TEMPORARY SILT FENCE 2,500.000 LEFT
18 206-51225 EXCAVATION, DRY 705.000 CYs
19 206-51235 COFFERDAM LUMP LUMP
20 207-08263 SUBGRADE TREATMENT, TYPE IA 6,601.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 113.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 80.700 CYs
23 302-07455 DENSE GRADED SUBBASE 65.000 CYs
24 303-01180 COMPACTED AGGREGATE, NO. 53 1,096.500 TON
25 402-07433 HMA SURFACE, TYPE B 630.700 TON
26 402-07438 HMA INTERMEDIATE, TYPE B 609.600 TON
27 402-07441 HMA BASE, TYPE B 2,022.700 TON
28 402-07451 HMA WEDGE AND LEVEL, TYPE B 102.000 TON
29 406-05521 ASPHALT FOR TACK COAT 15,303.400 SYS
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 438.000 LFT
32 602-06729 BARRIER DELINEATOR 14.000 EACH
33 605-06145 CURB AND GUTTER, B, CONCRETE 115.000 LEFT
34 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 580.000 LFT
35 605-09131 CURB AND GUTTER TURNOUT CONCRETE 15.000 LFT
36 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 393.000 SYS
37 610-07487 HMA FOR APPROACHES, TYPE B 75.000 TON
38 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
39 615-06505 MONUMENT, B 4.000 EACH
40 615-06510 MONUMENT, C 1.000 EACH
41 616-02320 GEOTEXTILES 153.000 SYS
42 616-06405 RIPRAP, REVETMENT 418.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-02770 EROSION CONTROL BLANKET 730.000 SYS
45 621-06560 MULCHED SEEDING, U 4,260.000 SYS
46 621-06567 WATER 1.000 kGAL
47 621-06574 SODDING 263.000 SYS
48 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
49 622-91786 SEEDLING 80.000 EACH
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CALL ORDER : 500 CONTRACT ID : B -30913-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 622-98200 SIGN, DO NOT DISTURB 14.000 EACH
51 628-09403 FIELD OFFICE, C 9.000 MOS
52 701-51195 PILE, STEEL H, HP 12" X 53" 3,198.400 LFT
53 701-91792 PILE TIP, STEEL H 58.000 EACH
54 702-51005 CONCRETE, A, SUBSTRUCTURE 182.100 CYs
55 702-51015 CONCRETE, B, FOOTINGS 16.800 CYs
56 703-51030 REINFORCING STEEL 37,872.000 LBS
57 703-51032 REINFORCING STEEL, EPOXY COATED 193,216.000 LBS
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 551.100 CYs
59 706-06349 RAILING, TX 464.000 LFT
60 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
61 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN. 1,610.000 LFT
62 709-51821 SURFACE SEAL LUMP LUMP
63 715-04836 GATE VALVE 1.000 EACH
64 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 145.000 LFT
65 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 324.000 LFT
66 715-05407 PIPE, END BENT DRAIN, 6 IN. 136.000 LFT
67 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
68 720-44296 CAP INLET 1.000 EACH
69 720-45035 INLET, F7 1.000 EACH
70 720-98174 INLET, B15 1.000 EACH
71 720-98555 INLET, C15 1.000 EACH
72 722-60824 SURFACE MILLING 1,231.000 SYS
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
75 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 120.000 LFT
78 801-07119 BARRICADE, III-B 240.000 LFT
79 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
80 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 2,850.000 LFT
81 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 2,850.000 LFT
82 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 2,850.000 LFT
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 93.000 EACH

84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 93.000 EACH
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CALL ORDER : 510 CONTRACT ID : B -31297-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 48.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 1,594.000 LFT
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 203-02000 EXCAVATION, COMMON 15,512.000 CYs
18 203-02070 BORROW 12,173.000 CYs
19 203-51223 EXCAVATION, WATERWAY 2,977.000 CYs
20 204-02290 SETTLEMENT PLATE 4.000 EACH
21 205-03371 SEDIMENT, REMOVE 20.000 CYs
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 47.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,625.000 LFT
24 206-51220 EXCAVATION, WET 1,354.000 CYs
25 206-51235 COFFERDAM LUMP LUMP
26 207-08263 SUBGRADE TREATMENT, TYPE IA 19,238.000 SYS
27 207-08266 SUBGRADE TREATMENT, TYPE III 3,068.000 SYS
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,238.000 SYS
29 211-06467 AGGREGATE FOR END BENT BACKFILL 126.000 CYs
30 211-09264 STRUCTURE BACKFILL, TYPE 1 389.000 CYs
31 211-09268 STRUCTURE BACKFILL, TYPE 5 3,055.300 CYs
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,400.000 TON
33 302-07455 DENSE GRADED SUBBASE 92.100 CYs
34 303-01180 COMPACTED AGGREGATE, NO. 53 3,179.000 TON
35 303-04489 COMPACTED CRUSHED AGGREGATE, 8 613.000 TON
36 306-08037 MILLING, ASPHALT, 3 IN. 635.000 SYS
37 306-08043 MILLING, TRANSITION 58.000 SYS
38 401-06264 PROFILOGRAPH, HMA LUMP LUMP
39 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 567.000 TON
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,086.000 TON
41 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,231.000 TON
42 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 1,725.000 TON
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 3,902.000 TON
44 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,976.000 TON
45 402-07433 HMA SURFACE, TYPE B 103.000 TON
46  402-07438 HMA INTERMEDIATE, TYPE B 239.100 TON
47 402-07453 HMA FOR TEMPORARY PAVEMENT 49.900 TON
48 402-07787 HMA WEDGE AND LEVEL, TYPE D 6.000 TON
49 406-05520 ASPHALT FOR TACK COAT 19.100 TON
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CALL ORDER : 510 CONTRACT ID : B -31297-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
51 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
52 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
53 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 2.000 EACH
54 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
55 601-94689 GUARDRAIL END TREATMENT, OS 7.000 EACH
56 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,567.500 LFT
57 602-06729 BARRIER DELINEATOR 28.000 EACH
58 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 330.000 SYS
59 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 221.000 SYS
60 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
61 615-06505 MONUMENT, B 20.000 EACH
62 615-06510 MONUMENT, C 1.000 EACH
63 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
64 616-02320 GEOTEXTILES 3,500.000 SYS
65 616-05688 RIPRAP, CLASS 1 2,862.000 TON
66 616-06405 RIPRAP, REVETMENT 112.200 TON
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
68 621-06545 FERTILIZER 6.000 TON
69 621-06553 SEED MIXTURE, R 2,459.000 LBS
70 621-06565 MULCHING MATERIAL 30.000 TON
71 621-06567 WATER 8.100 kGAL
72 621-06575 SODDING, NURSERY 1,984.000 SYS
73 628-09402 FIELD OFFICE, B 12.000 MOS
74 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 1.000 MOS
75 701-01840 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 4,859.000 LFT
76 702-03607 CORED HOLE IN CONCRETE 12.000 EACH
77 702-51005 CONCRETE, A, SUBSTRUCTURE 264.600 CYs
78 702-51015 CONCRETE, B, FOOTINGS 142.200 CYs
79 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 257.000 LBS
80 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
81 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,112.000 EACH
82 703-51030 REINFORCING STEEL 90,192.000 LBS
83 703-51032 REINFORCING STEEL, EPOXY COATED 161,464.000 LBS
84 704-51002 CONCRETE, C, SUPERSTRUCTURE 439.500 CYs
85 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 8.000 EACH
86 706-51020 CONCRETE, C, RAILING 87.500 CYs
87 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN. 1,256.000 LFT
88 709-51821 SURFACE SEAL LUMP LUMP
89 709-51821 SURFACE SEAL LUMP LUMP
90 710-09158 PATCHING CONCRETE STRUCTURES 432.000 SET
91 711-51070 ANCHOR PLATE, AP 1 20.000 EACH
92 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
93 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 2.000 EACH
94 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 110.000 LEFT
95 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 7,319.000 LEFT
96 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
97 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT

98 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 516.000 LEFT
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CALL ORDER : 510 CONTRACT ID : B -31297-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 151.000 LFT
100 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 14.000 LET
101 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 105.000 LEFT
102 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 52.000 LET
103 715-05177 PIPE, TYPE 3, CIRCULAR, 36 IN. 32.000 LFT
104 715-05407 PIPE, END BENT DRAIN, 6 IN. 106.000 LFT
105 715-05439 PIPE, DRAINTILE TERMINAL SECTION, 6 IN 30.000 LEFT
106 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN 30.000 LET
107 715-05442 PIPE, DRAINTILE TERMINAL SECTION, 10 IN 30.000 LFT
108 715-09518 PIPE, TYPE 3, CIRCULAR, 27 IN. 54.000 LFT
109 715-46005 PIPE END SECTION, 15 IN. 9.000 EACH
110 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
111  715-46025 PIPE END SECTION, 27 IN. 2.000 EACH
112 715-46040 PIPE END SECTION, 36 IN. 4.000 EACH
113 715-91361 PIPE, PVC, 6 IN. 26.000 LFT
114 718-06528 OUTLET PROTECTOR, 1 24.000 EACH
115 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,000.000 LEFT
116 718-52610 AGGREGATE FOR UNDERDRAINS 535.000 CYs
117 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,813.000 SYS
118 722-51842 BRIDGE DECK OVERLAY 898.000 SYS
119 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 432.000 SET
120 722-60824 SURFACE MILLING 898.000 SYS
121 723-08602 STRUCTURE, PRECAST THREE-SIDED, 504 IN. X 168 IN. 130.000 LFT
122 723-08608 WINGWALL 2,199.000 SET
123 801-06201 TEMPORARY PANEL SIGNS 100.000 SYS
124 801-06202 TEMPORARY PANEL SIGN SUPPORTS 120.000 LFT
125 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,840.000 LFT
126 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,490.000 LEFT
127 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 48.000 LEFT
128 801-06625 DETOUR ROUTE MARKER ASSEMBLY 98.000 EACH
129 801-06640 CONSTRUCTION SIGN, A 104.000 EACH
130 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
131 801-06775 MAINTAINING TRAFFIC LUMP LUMP
132 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
133 801-07119 BARRICADE, III-B 204.000 LFT
134 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 460.000 LEFT
135 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 125.000 LEFT
136 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 7.000 EACH
137 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
138 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 10.000 SET
139 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 132.100 SET
140 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 9,273.000 LEFT
141 808-06716 LINE, REMOVE 2,120.000 LFT
142 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 1,090.000 LFT
143 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 586.000 LEFT
144 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN. 63.000 LEFT
145 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 2,889.000 LFT
146 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,945.000 LFT

147 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 75.000 LEFT
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CALL ORDER : 510 CONTRACT ID : B -31297-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

148 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 101.000 EACH
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CALL ORDER : 520 CONTRACT ID : B -31488-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08523 RADIO SERVICE 24.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 720.000 SYS
14 203-02000 EXCAVATION, COMMON 4,793.000 CYs
15 203-02070 BORROW 2,301.000 CYs
16 203-51223 EXCAVATION, WATERWAY 107.000 CYs
17 205-03371 SEDIMENT, REMOVE 20.000 CYs
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 40.000 LFT
19 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
20 205-06937 TEMPORARY SILT FENCE 1,335.000 LFT
21  205-09235 TEMPORARY FILTER BAG 200.000 DAY
22 207-08263 SUBGRADE TREATMENT, TYPE IA 6,380.000 SYS
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 1,320.000 SYS
24 211-02050 B BORROW 350.000 CYs
25 211-09264 STRUCTURE BACKFILL, TYPE 1 234.000 CYs
26 211-09268 STRUCTURE BACKFILL, TYPE 5 470.000 CYs
27 213-09270 FLOWABLE BACKFILL, REMOVEABLE 50.000 CYs
28 214-07202 GEOGRID, I 1,320.000 SYS
29 302-07455 DENSE GRADED SUBBASE 315.000 CYs
30 303-01180 COMPACTED AGGREGATE, NO. 53 260.000 TON
31 303-02051 STONE, NO 2 350.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 197.000 TON
33 304-07494 WIDENING WITH HMA, TYPE C 1,125.000 TON
34 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,067.000 SYS
35 402-07434 HMA SURFACE, TYPE C 373.000 TON
36 402-07439 HMA INTERMEDIATE, TYPE C 628.000 TON
37 402-07442 HMA BASE, TYPE C 2,702.000 TON
38 402-07784 HMA SURFACE, TYPE D 90.000 TON
39 406-05520 ASPHALT FOR TACK COAT 5.000 TON
40 501-06727 CORING, PCCP LUMP LUMP
41 502-06331 PCCP, 14 IN. 1,200.000 SYS
42 503-03489 RETROFITTED TIE BARS 96.000 EACH
43 503-05240 D-1 CONTRACTION JOINT 720.000 LFT
44 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
45 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 2.000 EACH
46 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 8.000 EACH
47 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
48 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 675.000 LFT
49 603-06040 FENCE, FARM FIELD, 47 IN. 535.000 LFT
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CALL ORDER : 520 CONTRACT ID : B -31488-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,234.000 LFT
51 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 540.000 LFT
52 616-02320 GEOTEXTILES 972.000 SYS
53 616-05688 RIPRAP, CLASS 1 1,125.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
55 621-02770 EROSION CONTROL BLANKET 173.000 SYS
56 621-06545 FERTILIZER 1.000 TON
57 621-06553 SEED MIXTURE, R 340.000 LBS
58 621-06557 SEED MIXTURE, T 150.000 LBS
59 621-06565 MULCHING MATERIAL 2.000 TON
60 621-06567 WATER 4.000 kGAL
61 621-06575 SODDING, NURSERY 820.000 SYS
62 622-98200 SIGN, DO NOT DISTURB 10.000 EACH
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
65 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN. 3,450.000 LEFT
66 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
67 714-44240 CONCRETE, A, STRUCTURES 8.000 CYs
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 184.000 LFT
69 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 500.000 LEFT
70 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
71  718-06528 OUTLET PROTECTOR, 1 8.000 EACH
72 718-08308 UNDERDRAIN, PATCHING 50.000 LFT
73 718-99153 GEOTEXTILES FOR UNDERDRAIN 39.000 SYS
74 723-06660 WINGWALL 64.000 SYS
75 723-08060 STRUCTURE, PRECAST THREE-SIDED, 288 IN. X 96 IN. 184.000 LFT
76 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
78 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,475.000 LEFT
79 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 5,666.000 LFT
80 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
81 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 110.000 EACH
82 801-06710 FLASHING ARROW SIGN 130.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
85 801-07119 BARRICADE, III-B 80.000 LEFT
86 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,340.000 LEFT
87 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
88 801-97643 TEMPORARY BUZZ STRIPS 1,728.000 LET
89 804-06740 DELINEATOR WITH POST, D2 64.000 EACH
90 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 510.000 LEFT
91 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,670.000 LEFT
92 808-06716 LINE, REMOVE 1,755.000 LFT
93 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 725.000 LET
94 808-75994 PRISMATIC REFLECTOR 36.000 EACH
95 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 560 CONTRACT ID : TM-29942-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 6.000 EACH
11 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
12 621-06560 MULCHED SEEDING, U 6.000 SYS
13 628-09402 FIELD OFFICE, B 4.000 MOS
14 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 805-01842 HANDHOLE, SIGNAL 12.000 EACH
18 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 4,124.000 LET
19 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
20 805-02437 CONTROLLER, RELOCATE AND REWIRE 1.000 EACH
21 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 9.000 EACH
22 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
23 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 18,124.000 LEFT
25 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 18,440.000 LEFT
26 805-78785 SIGNAL DETECTOR HOUSING 58.000 EACH
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,646.000 LFT
28 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
29 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
30 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 23.000 EACH
31 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 36.000 EACH
32 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 136.100 SYS
33 808-06368 TRANSVERSE MARKING, REMOVE 940.000 LEFT
34 808-06716 LINE, REMOVE 2,585.000 LFT
35 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 722.000 LET
36 808-74804 LINE, EPOXY, SOLID, WHITE, 6 IN. 2,005.000 LEFT
37 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 20.000 EACH
38 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 12.000 EACH
39 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 218.000 LET
40 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 580.000 LFT
41 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 21.000 EACH
42 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 20.000 EACH






